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El Paso County Code of Ethics Training Affidavit 
 

 (This form must be signed by an officer, principal, or individual authorized to bind the company under a 

contract with the County.) 

 
IN COMPLIANCE WITH CHAPTER 161 OF THE TEXAS LOCAL GOVERNMENT CODE, ANY 
VENDOR INVOLVED IN A SINGLE PROCUREMENT EXCEEDING $50,000 MUST COMPLETE THE 
ENCLOSED ETHICS TRAINING BEFORE SUBMITTING A BID OR PROPOSAL WITH THE 
COUNTY OF EL PASO.  
 
Purpose:  The stability of democracy depends upon the continuing consent of the governed, 
which in turn depends upon the trust the electorate holds for its government. The Ethics 
Commission of the County of El Paso, Texas, in concert with elected county officials, as well 
as leaders of the various county departments, recognizes the need to maintain the public 
trust and confidence in the workings of county government and thus adopts this Code of 
Ethics. 
 
What is a vendor: 
Any person or their representative or employee whose goods and services are purchased 
under the terms of a purchase order or contractual agreement with the county; and any other 
persons doing business with the County.  
 

Procurement: In advising upon, discussing, recommending, and/or granting any County 
purchases, bids or contracts, County public servants shall inform themselves about their 
financial interests, and shall make a reasonable effort to inform themselves about the 
financial interest of their family members.  

 

County public servants shall excuse themselves from exercising influence, participating in, 
discussing, recommending, and/or granting of any County purchases, bids, or contracts if 
they or a family member have a substantial financial interest. 
 
Private Communication:  No member of the El Paso County Commissioners Court, County 
Elected Officials/Department Heads or the El Paso County Hospital District Board of Managers 
shall permit any vendor, its lobbyists, representative, or employee to communicate with him 
privately regarding any procurement of items by the County or the Hospital District from the 
date that the bid, RFP, or RFQ is authorized or released, whichever is first.  No private 
communication regarding the purchase shall be permitted by a member of the Commissioners 
Court, a county elected official/department head, or  
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 El Paso County Code of Ethics Training Affidavit (continued) 
 
the hospital district board of managers until the procurement process is complete and a 
purchase order is granted or a contract is entered into. 
 
Members of the Commissioners Court, county elected officials/department heads and the 
board of managers shall make a reasonable effort to inform themselves regarding 
procurements and shall have a duty to inquire of vendors, their lobbyists, representatives, or 
employees, the nature of the private communication being sought prior to engaging in any 
communication.  
 
This prohibition against private communication with vendors, their lobbyists, representatives, 
or employees shall apply to commissioner’s court approval of hospital district purchases. 
 
I ___________________________________ am an officer, principal, or individual  
                     (Full Name) 
authorized to bind the company, known as  
 
_____________________________________________________________________.  
 (Company name) 
 
By reading and signing this document, I confirm that I have been trained in the County of El 
Paso’s Code of Ethics regarding Vendors.  I understand that any contact by myself or any 
representative of the company with a County of El Paso official or county employee, other 
than those shown on the RFP or bid documents shall cause the bid or proposal to be 
immediately disqualified from consideration of award.  
 
Name_______________________________________________________________ 
 
Title_________________________________________________________________ 
 
Company Name_______________________________________________________ 
 
Address_____________________________________________________________ 
 
____________________________________________________________________ 
 
Signature____________________________________________________________ 
 
Date________________________________________________________________ 
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  EL PASO COUNTY PURCHASING DEPARTMENT 
800 E. OVERLAND AVE., ROOM 300 

EL PASO, TEXAS 79901 
(915) 546-2048 

FAX: (915) 546-8180 
 
 

Memorandum 
 
To:  All Vendors 
 
Subject: County Purchasing New Vendor/Bid System & Online Vendor Registration 
------------------------------------------------------------------------------------------ 
 
The Purchasing Department has implemented its new bid processing vendor 
notification/registration system.  The new system will allow vendors to register and maintain 
their vendor file real time without the intervention of the Purchasing Department.  Vendors 
will maintain their address information and contact information; as well as the commodity 
information that the vendor wants to be considered for on County bid solicitations.  Vendors 
will be given a choice of receiving hard copy bid notifications, or electronic notifications to the 
vendors designated email and/or cellular telephone text number.  We hope that the changes 
will help our vendors receive their solicitations in a more effective and efficient manner that 
will benefit both the County and the vendor with more timely, accurate, competitive bids.   
 
All vendors wishing to receive or continue to receive bid notifications must register in this new 
system at www.epcounty.com. /Bids & More/Vendors List.  Thank you for your cooperation.  
If you have any questions please contact us at (915)546-2048.   
 

 

 

 

 

 

 
 

http://www.epcounty.com/
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BID PRICE SHEET 

Bid #18-039 
Construction for the Levee Road Depression  

Under Tornillo Guadalupe International Bridge  

Vendor must meet or exceed specifications 

Please do not include tax, as the County is tax-exempt. We will sign tax exemption certificates 

covering these items.  

Bidder will complete the Work in accordance with the Contract Documents for the following 

price(s): 

Base Bid # 1 – Low water crossing:  Contractor shall provide all the services included in the 
plans and specifications in order to construct and complete the project as a whole.  The Contractor 
shall be responsible for including everything in the bid that is necessary and pertinent to complete 
the project as intended and in compliance with all County of El Paso Standards, International 
Boundary Water Commission Standards, state and Federal requirements and standards.  The 
contractor shall provide a schedule of values to determine payment percentages.  

Base Bid #1:_____________________________________ (numerical value) 

__________________________________________________ (written value) 

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose 

of comparison of Bids, and final payment for all Price Bid items will be based on  the lump sum 

value, determined as provided in the contract Documents. 

Owner will evaluate the bids based on available budget, on the TOTAL BASE BID PRICE  

 
   

Company  Mailing Address 

   

Federal Tax Identification No. 
 
 

 City, State, Zip Code 
 

DUNS Number (Applicable to Grant Funded 
Project) 

  
 
 
 

Representative Name & Title  Telephone Number include area code 

   
 

Signature  Fax Number include area code 
 
 

Date  Email Address  
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INVITATION FOR BIDS  

The County of El Paso will receive Bids for Construction for the Levee Road Depression 
Under Tornillo Guadalupe International Bridge, Bid #18-039, until 2:00 P.M., on 
Thursday, August 9, 2018, at the County Purchasing Department, 800 East Overland, Rm 
300 El Paso, Texas 79901 at which time and place all bids will be publicly opened and read 
aloud.    
 
A site visit will be held on Thursday, July 26, 2018 at 10:00 a.m. at the Marcelino 
Serna/Tornillo Port of Entry located at 1400 Lower Island Rd., Tornillo, TX 79853. Vendors will 
meet at the Toll Plaza Building located at 1398 Aguilera International Highway, Tornillo, Texas 
79853. A pre-bid conference will follow immediately after the site visit. 
 
BASE BID 

The project consists of but is not limited to the following: 
 
The County of El Paso is seeking a qualified company to provide labor, material, and/or 
equipment as it pertains to the County’s Construction for the Levee Road Depression Under 
Tornillo Guadalupe International Bridge.   
 
ADDITIVE ALTERNATES – Any additive alternates included in this bid will be prioritized.  Based 
on funding availability, Additive Alternate #1 will be selected first, followed by Additive Alternate 
#2 and so on. 

Do not contact the requesting department.  Any questions or additional information required by 
interested vendors must be emailed to: oavila@epcounty.com before Monday, July 30, 2018, 
at 12:00 p.m.  Bid number and title must be on the “Subject Line” of the email.  Attempts to 
circumvent this requirement may result in rejection of the proposal as non-compliant.   
 
Any changes in the specifications will be posted on the County website as an addendum.  It shall 
be the proposer’s responsibility to check the website prior to the bid opening date to verify 
whether any addendums have been posted.  Website:  www.epcounty.com; Bids and more. 
 
A certified cashier’s check, payable to the order of County of El Paso or a satisfactory Bid Bond 
in the amount equal to five percent (5%) of the total contract price, executed with a surety 
company authorized to do business in the State of Texas and must be included in the bid 
package. 
 
The Contractor must ensure that employees and applicants for employment are not 
discriminated against because of their race, color, religion, sex, or national origin. 
 
The County of El Paso reserves the right to reject any or all Bids or to waive any technicalities 
in the bidding. 
 
Bids may be held by the County of El Paso for a period not to exceed ninety (90) days, or such 
longer time as may be required by the funding agencies, from the date of the bid opening for 
the purpose of reviewing the for the purpose of reviewing the Bids and investigating the 
qualifications of Bidders, prior to awarding of the Contract. 

mailto:oavila@epcounty.com
http://www.epcounty.com/
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INSTRUCTIONS TO BIDDERS 

 
1. BID FORMS 
 

These Contract Documents include a complete set of bidding and contract forms, which are for 
the convenience of bidders.   

  
2. INTERPRETATIONS OF ADDENDA 
 

No oral interpretation will be made to any Bidder as to the meaning of the Contract Documents 
or any part thereof.  Every request for such an interpretation shall be made in writing to the 
County of El Paso Purchasing department. Any inquiry received prior to 07/30/2018 will be given 

consideration.  Every interpretation made to a Bidder will be in the form of an Addendum to the 
Contract Documents, and when issued, will be on file in the County Purchasing department at 
least five days before Bids are opened.  In addition, all addenda will be posted on the County’s 
website.  It shall be the Bidder's responsibility to check the County website to verify if any Addenda 
have been issued.  All such Addenda shall become part of the Contract and all Bidders shall be 
bound by such Addenda, whether or not received by the Bidders. 

 
3. INSPECTION OF SITE 
 

Each Bidder should fully acquaint him/herself with the existing conditions of the site of the 
proposed work relating to construction and labor, and should fully inform him/herself as to the 
facilities involved, the difficulties and restrictions attending the performance of the Contract.  The 
Bidder should thoroughly examine and familiarize himself with the Drawings, Technical 
Specifications, and all other Contract Documents.  The Contractor by the execution of the Contract 
shall in no way be relieved of any obligation under it due to his failure to receive or examine any 
form or legal instrument or to visit the site and acquaint himself with the conditions there existing 
and the County will be justified in rejecting any claim based on facts regarding which he should 
have been on notice as a result thereof. 

 
4. ALTERNATIVE BIDS 
 

No alternative bids will be considered unless alternative bids are specifically requested by the 
technical specifications.  
 

5.   BIDS 
 

a. All Bids must be submitted on forms supplied by the County of El Paso and shall be subject 
to all requirements of the Contract Documents, including the Drawings, and these 
INSTRUCTIONS TO BIDDERS.  All Bids must be regular in every respect and no interlineations; 
excisions or special conditions shall be made or included in the Bid Form by the Bidder. 

 
b. Bid Documents including the Bid, the Bid Guarantee, the Non-Collusion Affidavit and the 

Statement of Bidder's Qualifications (if requested) shall be enclosed in envelopes (outer and 
inner), both of which shall be sealed and clearly labeled with the words "Bid Documents", bid 
number, project name, name of Bidder, and date and time of bid opening in order to guard 
against premature opening of the Bid. 
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c. The County may consider as irregular any Bid on which there is an alteration of or departure 
from the Bid Form hereto attached and at its option may reject the same. 

 
d. If the Contract is awarded, the County will award it to a responsible Bidder on the basis of 

the lowest bid as provided by law and the selected Alternative Bid items, if any.  The Contract 
will require the completion of the work according to the Contract Documents. 

 
6.  BID GUARANTEE 
 

The Bid Guarantee shall insure the execution of the Agreement and the furnishing of the 
surety bond or bonds by the successful Bidder, all as required by the Contract Documents. 

 
 b. Revised Bids submitted before the opening of bids, whether forwarded by mail, if 

representing an increase in excess of two percent (2%) of the original Bid, must have the 
Bid Guarantee adjusted accordingly; otherwise the Bid will not be considered. 

 
 c. Certified cashier’s checks or the amount thereof, Bid bonds of unsuccessful Bidders will 

be returned as soon as practical after the opening of the Bids. 
  
7. COLLUSIVE AGREEMENTS 
 
 a. Each Bidder submitting a Bid to a The County for any portion of the work contemplated 

by the documents on which bidding is based shall execute and attach thereto, an affidavit 
substantially in the form herein provided, to the effect that he has not entered into a 
collusive agreement with any other person, firm, or corporation in regard to any Bid 
submitted. 

 
 b. Before executing any subcontract the successful Bidder shall submit the name of 
  any proposed subcontractor for prior approval in a notarized affidavit. 
 
8. CONTRACT PRICE QUOTES 
 

A lump sum quote must be submitted.  However, for changing quantities of work items from 
those indicated by the contract drawings, a breakdown of the lump sum quote into unit prices 
shall also be provided.  These unit prices shall include all labor, materials, bailing, shoring, 
removal, overhead, profit, insurance, etc., to cover the finished work of the several kinds called 
for.  Any changes shall be processed in accordance with the GENERAL CONDITIONS.  The net 
monetary values of such additive and subtractive changes, if any, shall not increase or decrease 
the original contract price by more than  
twenty-five (25%), except for work not covered in the drawings and technical specifications as 
provided.   

 
9. CORRECTIONS 
 

Erasures or other changes in the contractor’s bid response must be explained or noted over the 
signature of the Bidder. 
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10.  TIME FOR RECEIVING BIDS 
 

Bids received prior to the advertised hour of opening will be securely kept sealed.  The officer 
whose duty it is to open them will decide when the specified time has arrived, and no Bid received 
thereafter will be considered under any circumstances. 
 

11. OPENING OF BIDS 
 

At the time and place fixed for the opening of Bids, the County will cause to be opened and 
publicly read aloud every Bid received within the time set for receiving Bids, irrespective of any 
technicalities therein.  Bidders and other persons properly interested may be present, in person 
or by representative. 

  
12. WITHDRAWAL OF BIDS 
 

Bids may be withdrawn on written request dispatched by the Bidder in time for delivery in the 
normal course of business to the time fixed for opening. The bid guarantee of any Bidder 
withdrawing his Bid in accordance with the foregoing conditions will be returned promptly. 

 
13. AWARD OF CONTRACT: REJECTION OF BIDS 
 
 a. The contract will be awarded to the responsible Bidder submitting the lowest Bid 

complying with the conditions of the Invitation for Bids and applicable law.  The Bidder to 
whom the award is made will be notified at the earliest possible date.  The County, 
however, reserves the right to reject any and all Bids and to waive any technicality in Bids 
received whenever such rejection or waiver is in its interest. 

 
 b. The County reserves the right to consider as unqualified to do the work of general 

construction any Bidder who does not habitually perform with his own forces the major 
portions of the work involved in construction of the improvements embraced in this 
Contract. 

 
14. EXECUTION OF AGREEMENT: PERFORMANCE AND PAYMENT BONDS 
 
 a. Subsequent to the award within thirty (30) days after the prescribed forms are presented 

for signature, the successful Bidder shall execute and deliver to the County an Agreement 
in substantially the form included in the Contract Documents in such number of copies as 
the County may require.  If the Bidder objects to any provision in the form contract, it 
should be noted in the bid and suggested alternate language proposed. 

 
a. Having satisfied all conditions of award as set forth elsewhere in these documents, the 

successful Bidder shall, within ten (10) days of notice of award, furnish two (2) surety 
bonds, each in a penal sum of 100% of the amount of the Contract.  A Performance 
Bond shall serve as security for the faithful performance of the Contract.  A Payment 
Bond shall serve as surety for the payment of all persons, firms, or corporations to whom 
the Contractor may become legally indebted for labor, materials, tools, equipment, or 
services of any nature including utility and transportation services, employed or used by 
him in performing the work. Such bonds shall be in the same form as those included in 
the Contract documents and shall bear the same date as, or a date subsequent to that of 
the Agreement.  The current power of attorney for the person who signs for any surety 
company shall be attached to such bonds.  These bonds shall be signed by a surety 
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company listed in the latest issue of the U.S. Treasury Circular 570 and such surety must 
be authorized to do business in Texas in accordance with the provisions of Government 
Code Section 2253.001 et seq.  The penal sums shall be within the maximum specified 
for such company in said Circular 570. 

 
b. The failure of the successful Bidder to execute such Agreement and to supply the required 

bond or bonds within thirty (30) days after the prescribed forms are presented for 
signature, or within such extended period as the County may grant, based upon reasons 
determined sufficient by the County, shall constitute a default, and the County may either 
award the Contract to the next lowest responsible Bidder or re-advertise for Bids, and 
may charge against the Bidder the difference between the amount of the Bid and the 
amount for which a Contract for the work is subsequently executed, irrespective of 
whether the amount thus due exceeds the amount of the Bid Bond.  If a more favorable 
Bid is received by re-advertising the defaulting Bidder shall have no claim against the 
County for a refund. 

 
15. EQUAL EMPLOYMENT OPPORTUNITY 
 

Attention of Bidders is particularly called to the requirement for ensuring that employees and 
applicants for employment are not discriminated against because of their race, color, religion, sex 
or national origin.   
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CONTRACT AGREEMENT 

   

WITNESSETH, that the Contractor and The County for the considerations stated herein mutually agree 

as follows: 

ARTICLE 1. Statement of Work  The Contractor shall furnish all supervision, technical personnel, labor, 

materials, machinery, tools, equipment and services, including utility and transportation services, and 

perform and complete all work required for the construction of the Improvements embraced in the Project, 

namely, as described in the BASE BID, and required supplemental work for the Construction for the Levee 

Road Depression Under Tornillo Guadalupe International Bridge, all in strict accordance with the Contract 

Documents including all addenda thereto, numbered, dated __________, and ____________ dated 

______________, all as prepared by ______________ acting and in these Contract Documents Preparation, 

referred to as the "Engineer". 
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ARTICLE 2.  The Contract Price  The County will pay the Contractor for the performance of the Contract 
in current funds, for the total quantities of work performed at the Contract price stipulated in the Bid for 

the several respective items of work completed subject to additions and deductions as provided in Fixed 
Price Construction Contract. 

 
ARTICLE 3. CONTRACT.  The executed contract documents shall consist of the following: 

a. This Agreement  

b. Addenda 
c. Invitation for Bids  

d. Instructions to Bidders 
e. Signed copy of Bid 

f. General Conditions 

g. Technical Specifications 
h. Drawings (as listed in the Schedule of Drawings) 

i. Prevailing wage rates 
j. Fixed Price Construction Contract (see sample contract included in this bid) 

 
This Agreement, together with other documents enumerated in this ARTICLE 3, which said other documents are 

fully a part of the Contract as if hereto attached or herein repeated forms the Contract between the parties hereto.  

In the event that any provision in any component part of this Contract conflicts with any provision of any other 
component part, the provision of the component part first enumerated in this ARTICLE 3 shall govern, except as 

otherwise specifically stated. 
 

IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed in 4 original copies on the 

day and year first above written. 
 

 

  

 By 

 Title 

  

 By 

 Title 
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BID FORM (LUMP SUM CONTRACT) 

 
Place County of El Paso Purchasing Department 
 
Date  _________   ____ 
 
Project No. 18-039 Construction for the Levee Road Depression Under Tornillo Guadalupe International 
Bridge 
 
 Proposal of                   ______________   (hereinafter called Bidder), a corporation organized 
under the laws of the State of           /a partnership/an individual doing business as 
_________________(strike out inapplicable references) and authorized to do business in Texas. 
 
To the County of El Paso (hereinafter called Owner). 
 
Gentlemen: 
 
 The Bidder, in compliance with your invitation for bids for the construction of the Construction for 
the Levee Road Depression Under Tornillo Guadalupe International Bridge that consists of the following: 
 
The project consists of but is not limited to the following: 
 
 having examined the plans and specifications with related documents and the site of the proposed work, 
and being familiar with all of the conditions surrounding the construction of the proposed project including 
the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies: and 
to construct the project in accordance with the Contract Documents within the time set forth herein, and 
at the prices stated below.  These prices are to cover all expenses incurred in performing the work 
required under the Contract Documents, of which this proposal is a part. 
 
 Bidder hereby agrees to commence work under this contract on or before a date to be specified 
in a written "Notice to Proceed: of the Owner and to fully complete the project within 150 consecutive 
calendar days thereafter as stipulated in the specifications.  Bidder further agrees to pay as liquidated 
damages, the sum of $1,500.00 for each consecutive calendar day thereafter as hereinafter provided in 
the GENERAL CONDITIONS. 
 
  
 
Bidder acknowledges receipt of the following addenda: 
 
  Date      Addendum Number 
  ___________     _____________ 
  ___________     _____________ 
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UNIT PRICES 

 
 For changing quantities of work items from those indicated by the contract drawings upon 
written instructions from the architect/engineer, the following unit prices shall prevail: 
 
 The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead, profit, 
insurance, etc., to cover the finished work of the several kinds called for.  Changes shall be processed in 
accordance with the GENERAL CONDITIONS. 
 
 Bidder understands that the Owner reserves the right to reject any or all bids and to waive any 
technicalities in the bidding. 
 
 The bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 
calendar days after the scheduled closing time for receiving bids. 
 
 Upon receipt of Owner's written acceptance of this bid, Bidder will execute the formal contract 
attached within 7 days and deliver a Payment Bond, a Performance Bond, and Insurance Certificate(s) 
as required by the GENERAL CONDITIONS. 
 
 The bid security attached in the sum of                       (              ) is to become the property of 
the Owner in the event the contract and bonds are not executed within the time above set forth, as 
liquidated damages for the delay and additional expense to the Owner caused thereby. 
 
 

Respectfully submitted:  

By   

  TITLE 

  ADDRESS 
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BID BOND 

 
 
KNOW ALL MEN BY THESE PRESENTS, that we the undersigned, as PRINCIPAL, AND 
                           , as SURETY are held and firmly bound unto 
hereinafter called the "El Paso County", in the penal sum of                   Dollars,  
($    __  _    ), lawful money of the United States, for the payment for which sum well and truly to 
be made we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and 
severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the 
accompanying Bid, dated                   , 20   , for  Construction for the Levee Road Depression 
Under Tornillo Guadalupe International Bridge. 
 
NOW, THEREFORE, if the Principal shall not withdraw said Bid within the period specified therein after 
the opening of the same, or, if no period be specified, within thirty (30) days after the said opening, and 
shall within the period specified therefore, or if no period by specified, within ten (10) days after the 
prescribed forms are presented to him for signature, enter into a written Contract with the The County 
in accordance with the Bid as accepted, and give bond with good and sufficient surety or sureties, as may 
be required, for the faithful performance and proper fulfillment of such contract or in the event of the 
withdrawal of said Bid within the period specified, or the failure to enter into such Contract and give such 
bond within the time specified, if the Principal shall pay the The County the difference between the 
amount specified in said Bid and the amount for which the The County may procure the required work 
or supplies or both, if the latter be in excess of the former, then the above  obligation shall be void and 
of no effect, otherwise to remain in full force and virtue. 
 
IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their several 
seals this                   day of, 20  , the name and corporate seal of each corporate party being 
hereto affixed and these present signed by its undersigned representative, pursuant to authority of its 
governing body. 
 
(Forms of Bid Bonds prepared to meet the requirements of Local or State Laws or the needs of the The 
County should be substituted for this form where necessary.) 
 
 

Attest: _______________________   By:  _________________                          

                                                                  

Attest: _______________________    By: _________________                               

 
Countersigned By: ______________________________ 
Attorney-in-Fact, State of ____________________                 
Power-of-Attorney for person signing for the surety company must be attached to bond. 
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If Bidder is a Corporate, required:  CERTIFICATE AS TO CORPORATE PRINCIPAL 

 
 
 
I,                __________________ , certify that I am the,               __             _____ , Secretary of the 
Corporation named as Principal in the within bond; that, who signed the said bond on behalf of the 
Principal was then                                  of said corporation; that I know his signature, and his signature 
thereto is genuine; and that said bond was duly signed, sealed, and attested to for and in behalf of said 
corporation by authority of this governing body. 
         
 
 
    ________________________(Corporate Seal) 
     
  
 
    _________________________Title 
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NON-COLLUSION AFFIDAVIT OF CONTRACTOR 

 
State of Texas                    
     
County of El Paso   
 
___________________, being first duly sworn, deposes and says that: 
 
 (1) He/she is _______________ of _______________hereinafter 
  referred to as the “Contractor”; 
 

(2) He is fully informed respecting the preparation and 
contents submitted ___________________, the Contractor for certain work in 
connection with the County of El Paso Contract pertaining to the Project in El Paso 
County, Texas; 

 
(3) This bid is genuine and is not a collusive or sham bid. 

 
(4) Neither the Subcontractor nor any of its officers, partners, owners, agents, 

representatives, employees or parties in interest, including this affidavit, has in any way 
colluded, conspired, connived, or agreed, directly or indirectly, with any other Bidder, 
firm or person to submit a collusive or sham bid in connection with such Contract or to 
refrain from submitting a bid in connection with such Contract, or has in any manner, 
with any other Bidder, firm or person to fix the price or prices in said Contractor’s Bid, or 
to secure through collusion, conspiracy, connivance or unlawful agreement any 
advantage against the County of El Paso or any person interested in the proposed 
Contract: and 

 
(5) The prices quoted in the Contractor’s bid are 

fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful 
agreement on the part of the Bidder or any of its agents, representatives, owners, 
employees or parties in interest, including this affidavit.  

 
     ________________________ 
         (Signature) 
 
       
     ________________________ 
                     (Title) 
           
            
Subscribed and sworn to before me this __ day of _______, 20_ _. 
 
By: __________________________ 
               (Notary Public)  
 
My Commission Expires ____________, 20_ __ 
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NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR 

 
State of Texas                       ( 
    ( 
County of El Paso   
 
___________________, being first duly sworn, deposes and says that: 
 
 (1) He/she is _______________ of _______________hereinafter referred to  

  as the “Subcontractor”; 
 

(6) He is fully informed respecting the preparation and 

contents of the Subcontractor’s Proposal submitted by the Subcontractor to 
___________________, the Contractor for certain work in connection with the County of El Paso 

Contract pertaining to the Project in El Paso County, Texas; 
 

(7) Such Subcontractor’s Proposal is genuine and is not a 

  collusive or sham proposal. 
 

(8) Neither the Subcontractor nor any of its officers, 
partners, owners, agents, representatives, employees or parties in interest, including this 

affidavit, has in any way colluded, conspired, connived, or agreed, directly or indirectly, with any 

other Bidder, firm or person to submit a collusive or sham Proposal in connection with such 
Contract or to refrain from submitting a Proposal in connection with such Contract, or has in any 

manner, with any other Bidder, firm or person to fix the price or prices in said Subcontractor’s 
Proposal, or to secure through collusion, conspiracy, connivance or unlawful agreement any 

advantage against the County of El Paso or any person interested in the proposed Contract: and 
 

(9) The prices quoted in the Subcontractor’s Proposal are 

fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful 
agreement on the part of the Bidder or any of its agents, representatives, owners, employees or 

parties in interest, including this affidavit.  
 

         

 
     ________________________ 

         (Signature) 
 

       
     ________________________ 

                     (Title) 

           
 

            
Subscribed and sworn to before me this __ day of _______, 20 _. 

 

By: __________________________ 
               (Notary Public)  

 
My Commission Expires ____________, 20__ 
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FIXED PRICE CONSTRUCTION AGREEMENT 

BETWEEN OWNER AND CONTRACTOR 
  
 This FIXED PRICE CONSTRUCTION CONTRACT BETWEEN OWNER AND CONTRACTOR 
(the "Contract") is made and entered into by and between El Paso County, Texas, a political 
subdivision of the State of Texas (the "Owner") and __________, a __________ (the 
"Contractor").  This Contract is executed under seal, and shall be effective on the date 
executed by the last party to execute it.  
  
This Contract is for the construction of a project identified as the Levee Road Depression 
Coupled with Retaining Wall Beneath the Tornillo-Guadalupe International Bridge (the 
"Project").  
  
NOW, THEREFORE, in consideration of the mutual promises, covenants and agreements 
stated herein, and for other good and valuable consideration, the sufficiency of which is 
hereby acknowledged, the parties agree:  

 

1.  
DOCUMENTS INCORPORATED BY REFERENCE 

  
This Contract includes the plans and specifications for the Project identified thereon as such, 
plus the following (if any): 1) a copy of County Bid # 18-039 entitled “Construction of the 
Levee Road Depression Coupled with Retaining Wall Beneath the United States Section of the 
Tornillo-Guadalupe International Bridge” and all Bid Addenda, Invitation for Bids, Instructions 
to Bidders, General Conditions, and Contract Agreement attached hereto as Exhibit 1; 2) 
Contractor’s Bid Response, attached hereto as Exhibit 2; 3) a copy of Contractor’s Payment 
Bond, attached hereto as Exhibit 3; 4) a copy of Contractor’s Performance Bond, attached 
hereto as Exhibit 4; and 5) a copy of the Insurance Requirements, attached hereto as 
Exhibit 5; 6) a copy of the Insurance Certificates, attached hereto as Exhibit 6;  7) a copy 
of the currently effective Prevailing Wage Rates for Building and Definitions for Building Labor 
Classifications attached hereto as Exhibit 7;  8) a copy of the currently effective Prevailing 
Wage Rates for Heavy / Highway and Definitions for Heavy / Highway Labor Classifications, 
attached hereto as Exhibit 8;  9) a copy of the currently effective Apprenticeship Order and 
the List of Required Apprenticeship Programs, attached hereto as Exhibit 9; 10) a list of 
Construction Rules Applicable to the Tornillo-Guadalupe International Bridge Levee 
Depression Coupled with the Retaining Wall, attached hereto as Exhibit 10; and 11) a copy 
of all engineering specifications and drawings, separately bound in a separate volume or 
volumes, attached hereto as Exhibit 11, all of which Exhibits and separately bound volume(s) 
are hereby incorporated herein by reference and made a part hereof for all purposes.  Change 
Orders issued hereafter, and any other amendments executed by the Owner and the 
Contractor, shall become and be a part of this Contract.  Documents not included or expressly 
contemplated in this Paragraph 1 do not, and shall not, form any part of this Contract.  This 
Agreement shall control if there is a conflict between the Contract Agreement in the Bid 
Specifications and this Contract. 
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2.  
REPRESENTATIONS OF THE CONTRACTOR 

  
In order to induce the Owner to execute this Contract and recognizing that the Owner is 
relying thereon, the Contractor, by executing this Contract, makes the following express 
representations to the Owner:  
  
(A) The Contractor is fully qualified to acts as the contractor for the Project and has, and 
shall maintain, any and all licenses, permits or other authorizations necessary to act as the 
contractor for, and to construct, the Project;  
  
(B) The Contractor has become familiar with the Project site and the local conditions under 
which the Project is to be constructed and operated;  
  
(C) The Contractor has received, reviewed and carefully examined all of the documents which 
make up this Contract, including, but not limited to, the plans and specifications, and has 
found them in all respects to be complete, accurate, adequate, consistent, coordinated and 
sufficient for construction.  
 

3.   
OWNERS REPRESENTATIVE AND PROJECT ENGINEER 

  
The Owner’s representative is the Director of Public Works, Norma Rivera-Palacios (“Owner”).  
Her office and mailing address is 800 E. Overland, Room 200, El Paso, Texas 79901.  The 
phone number is 915.546.2015; facsimile is 915.546.8194.   
 
The Project Engineer assigned to this Project is Structural Engineering Associates, Inc. whose 
offices are located at: 3838 NW Loop 410, San Antonio, TX  78229 acting through its 
designated Representative/Consultant Sid Mielke, P. E. (the "Engineer").  In the event the 
Owner should find it necessary or convenient to replace the Engineer, the Owner shall retain 
a replacement Engineer and the role of the replacement Engineer shall be the same as the 
role of the Engineer.  Unless otherwise directed by the Owner in writing, the Engineer will 
perform those duties and discharge those responsibilities allocated to the Engineer in this 
Contract.  The duties, obligations and responsibilities of the Engineer shall include, but are 
not limited to, the following:  
  
(A) Unless otherwise directed by the Owner in writing, the Engineer shall act as the Owner's 
agent from the effective date of this Contract until final payment has been made, to the extent 
expressly set forth in this Contract;  
  
(B) Unless otherwise directed by the Owner in writing, the Owner and the Contractor shall 
communicate with each other in the first instance through the Engineer;  
  
(C) When requested by the Contractor in writing the Engineer shall render interpretations 
necessary for the proper execution or progress of the work;  
  
(D) The Engineer shall draft proposed Change Orders;  
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(E) The Engineer shall approve, or respond otherwise as necessary concerning shop drawings 
or other submittals received from the Contractor;  
  
(F) The Engineer shall be authorized to refuse to accept work which is defective or otherwise 
fails to comply with the requirements of this Contract.  If the Engineer deems it appropriate, 
the Engineer shall be authorized to call for extra inspection or testing of the work for 
compliance with requirements of this Contract;  
  
(G) The Engineer shall review the Contractor's Payment Requests and shall approve in writing 
those amounts which, in the opinion of the Engineer, are properly owing to the Contractor as 
provided in this Contract;  
  
(H) The Engineer shall, upon written request from the Contractor, perform those inspections 
required in Paragraph 7 hereinabove;  
  
(I) The Engineer shall be authorized to require the Contractor to make changes which do not 
involve a change in the Contract Price or in the time for the Contractor's performance of this 
contract consistent with the intent of this Contract;  
  
(J) THE DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTOR UNDER THIS 
CONTRACT SHALL IN NO MANNER WHATSOEVER BE CHANGED, ALTERED, DISCHARGED, 
RELEASED, OR SATISFIED BY ANY DUTY, OBLIGATION OR RESPONSIBILITY OF THE 
ENGINEER.  THE CONTRACTOR IS NOT A THIRD-PARTY BENEFICIARY OF ANY CONTRACT 
BY AND BETWEEN THE OWNER AND THE ENGINEER.  IT IS EXPRESSLY ACKNOWLEDGED 
AND AGREED THAT THE DUTIES OF THE CONTRACTOR TO THE OWNER ARE INDEPENDENT 
OF, AND ARE NOT DIMINISHED BY, ANY DUTIES OF THE ENGINEER TO THE OWNER.  
 

4.   
INTENT AND INTERPRETATION 

  
With respect to the intent and interpretation of this Contract, the Owner and the Contractor 
agree as follows:  
  
(A) This Contract, together with the Contractor's and Surety's performance and payment 
bonds for the Project, if any, constitute the entire and exclusive agreements between the 
parties with reference to the Project, and said Contract supersedes any and all prior 
discussions, communications, representations, understandings, negotiations, or agreements.  
This Contract also supersedes any bid documents;  
  
(B) Anything that may be required, implied or inferred by the documents which make up this 
Contract, or any one or more of them, shall be provided by the Contractor for the Contract 
Price;  
  
(C) Nothing contained in this Contract shall create, nor be interpreted to create, privity or 
any other relationship whatsoever between the Owner and any person except the Contractor;  
  
(D) When a word, term, or phrase is used in this Contract, it shall be interpreted or construed 
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first, as defined herein; second, if not defined, according to its generally accepted meaning 
in the construction industry; and third, if there is no generally accepted meaning in the 
construction industry, according to its common and customary usage;  
  
(E) The words "include", "included", or "including", as used in this Contract, shall be deemed 
to be followed by the phrase, "without limitation";  
  
(F) The specification herein of any act, failure, refusal, omission, event, occurrence or 
condition as constituting a material breach of this Contract shall not imply that any other, 
non-specified act, failure, refusal, omission, event, occurrence or condition shall be deemed 
not to constitute a material breach of this Contract.  
  
(G) The Contractor shall have a continuing duty to read, examine, review, compare and 
contrast each of the documents which make-up this Contract, shop drawings, and other 
submittals and shall give written notice to the Owner and the Engineer of any conflict, 
ambiguity, error or omission which the contractor may find with respect to these documents 
before proceeding with the affected work.  The express or implied approval by the Owner or 
the Engineer of any shop drawings or other submittals shall not relieve the Contractor of the 
continuing duties imposed hereby, nor shall any such approval be evidence of the contractor's 
compliance with this Contract.  The Owner has requested the Engineer to only prepare 
documents for the Project, including the plans and specifications for the Project, which are 
accurate, adequate, consistent, coordinated and sufficient for construction.  HOWEVER, THE 
OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO 
THE CONTRACTOR CONCERNING SUCH DOCUMENTS.  The Contractor again hereby 
acknowledges and represents that it has received, reviewed and carefully examined such 
documents, has found them to be complete, accurate, adequate, consistent, coordinated and 
sufficient for construct, and that the Contractor has not, does not, and will not rely upon any 
representations or warranties by the Owner concerning such documents, as no such 
representations or warranties have been or are hereby made;  
  
(H) In the event of any conflict, discrepancy, or inconsistency among any of the documents 
which make up this Contract, the following shall control:  
   

 (1) As between figures given on plans and scaled measurements, the figures shall 
govern;  

  
 (2) As between large-scale plans and small-scale plans, the large-scale plan shall 

govern;  
  
 (3) As between plans and specifications, the requirements of the specifications shall 

govern;  
  
 (4) As between this document and the plans or specifications, this document shall 

govern.  
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5.  
OWNERSHIP OF THE DOCUMENTS WHICH MAKE UP THE CONTRACT 

  
The documents which make up this Contract, and each of them, as well as any other 
documents furnished by the Owner, shall remain the property of the Owner.  The 
Contractor shall have the right to keep one (1) copy of the Contract upon completion of the 
Project; provided, however, that in no event shall the Contractor use, or permit to be used, 
any portion or all of such Contract on other projects without the Owner's prior written 
authorization. 
 

6.   
CONTRACTOR'S PERFORMANCE 

  
The Contractor shall perform all of the work required, implied or reasonably inferable from 
this Contract including, but not limited to, the following:  
  
(A) Construction of the Project;  
  
(B) The furnishing of any required surety bonds and insurance;  
  
(C) The provision or furnishing, and prompt payment therefore, of labor, supervision, 
services, materials, supplies, equipment, fixtures, appliances, facilities, tools, transportation, 
storage, fuel, or additional light, required for construction and all necessary building permits 
and other permits required for the construction of the Project;  
  
(D) The creation and submission to the Owner of detailed and comprehensive as-built 
drawings depicting all as-built construction.  Said as-built drawings shall be submitted to the 
Owner upon final completion of the Project and receipt of same by the Owner shall be a 
condition precedent to final payment to the Contractor.  
 

7.  
TIME FOR CONTRACTOR'S PERFORMANCE 

  
(A) The Contractor shall commence the performance of this Contract within ___ days of the 
execution of this Agreement and shall diligently continue its performance to and until final 
completion of the Project.  The Contractor shall accomplish Substantial Completion of the 
Project  on or before One hundred and fifty (150) calendar days. 
  
(B) The Contractor shall pay the Owner the sum of One thousand five hundred dollars 
($1,500.00) per day for each and every calendar day of unexecuted delay in achieving 
Substantial Completion of the Project.  Any sums due and payable hereunder by the 
Contractor shall be payable, not as a penalty, but as liquidated damages representing an 
estimate of delay damages likely to be sustained by the Owner, estimated at the time of 
executing this Contract.  When the Owner reasonably believes that Substantial Completion 
will be inexcusably delayed, the Owner shall be entitled, but not required, to withhold from 
any amounts otherwise due the Contractor an amount then believed by the Owner to be 
adequate to recover liquidated damages applicable to such delays.  If and when the 
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Contractor overcomes the delay in achieving Substantial completion, or any part thereof, for 
which the Owner has withheld payment, the Owner shall promptly release to the Contractor 
those funds withheld, but no longer applicable, as liquidated damages;  
  
(C) The term "Substantial Completion", as used herein, shall mean that point at which, as 
certified in writing by the Engineer, the Project is at a level of completion in strict compliance 
with this Contract such that the Owner or its designee can enjoy beneficial use or occupancy 
and can use or operate it in all respects, for its intended purpose.  Partial use or occupancy 
of the Project shall not result in the Project being deemed substantially complete, and such 
partial use or occupancy shall not be evidence of Substantial Completion;  
  
(D) All limitations of time set forth herein are material and are of the essence of this Contract.  
 

8.  
FIXED PRICE AND CONTRACT PAYMENTS 

  
(A) The Owner shall pay, and the Contractor shall accept, as full and complete payment for 
the Contractor's timely performance of all its obligations hereunder the fixed price of 
_______________Dollars ($________.00).  The price set forth in this Subparagraph 
8(A) shall constitute the Contract Price, which shall not be modified except by Change Order 
as provided in this Contract;  
 
(B) Within ten (10)   calendar days of the effective date hereof, the Contractor shall prepare 
and present to the Owner and the Engineer the Contractor's Schedule of Values apportioning 
the Contract Price among the different elements of the Project for purposes of periodic and 
final payment.  The Contractor's Schedule of Values shall be presented in whatever format, 
with such detail, and backed up with whatever supporting information the Engineer or the 
Owner requests.  The Contractor shall not imbalance its Schedule of Values nor artificially 
inflate any element thereof.  The violation of this provision by the Contractor shall constitute 
a material breach of this Contract.  The Contractor's Schedule of Values will be utilized for the 
Contractor's Payment Requests but shall only be so utilized after it has been acknowledged 
in writing by the Engineer and the Owner.  
  
(C) The Owner shall pay the Contract Price to the Contractor in accordance with the 
procedures set forth in this Paragraph 9.  On or before the fifteenth (15th) day of each 
month after commencement of performance, but no more frequently than once monthly, the 
Contractor may submit a Payment Request for the period ending the last day of the month.  
Said Payment Request shall be in such format and include whatever supporting information 
as may be required by the Engineer, the Owner, or both.  Therein, the Contractor may request 
payment for ninety-five percent (95%) of that part of the Contract Price allocable to the 
Contract requirements properly provided, labor, materials and equipment properly 
incorporated in the Project, and materials or equipment necessary for the Project and properly 
stored at the Project site (or elsewhere if offsite storage is approved in writing by the Owner), 
less the total amount the previously payments received from the Owner.  Any payment on 
account of stored materials or equipment will be subject to the Contractor providing written 
proof that the Owner has title to such materials or equipment and that they are fully insured 
against loss or damage.  Each such Payment Request shall be signed by the Contractor and 
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shall constitute the Contractor's representation that the quantity of work has reached the level 
for which payment is requested, that the work has been properly installed or performed in 
strict compliance with this Contract, and that the Contractor knows of no reason why payment 
should not be made as requested.  Thereafter, the Engineer shall review the Payment Request 
and may also review the work at the Project site or elsewhere to determine whether the 
quantity and quality of the work is as represented in the Payment Request and is as required 
by this Contract.  The Engineer shall approve in writing the amount which, in the opinion of 
the Engineer, is properly owing to the Contractor. The Owner shall make payment to the 
contractor within thirty (30) days following the Engineer's written approval of each Payment 
Request.  The amount of each such payment shall be the amount approved for payment by 
the Engineer less such amounts, if any, otherwise owing by the Contractor to the Owner or 
which the Owner shall have the right to withhold as authorized by this Contract.  The 
Engineer's approval of the Contractor's Payment Requests shall not preclude the Owner from 
the exercise of any of its rights as set forth in Subparagraph 8(F) herein below.  The 
submission by the Contractor of a Payment Request also constitutes an affirmative 
representation and warranty that all work for which the Owner has previously paid is free and 
clear of any lien, claim, or other encumbrance of any person whatsoever.  As a condition 
precedent to payment, the Contractor shall, if required by the Owner, also furnish to the 
Owner properly executed waivers of lien, in a form acceptable to the Owner, from all 
subcontractors, materialmen, suppliers or others having lien rights, wherein said 
subcontractors, materialmen, suppliers or others having lien rights, shall acknowledge receipt 
of all sums due pursuant to all prior Payment requests and waivers and relinquish any liens, 
lien rights or other claims relating to the Project site.  Furthermore, the Contractor warrants 
and represents that, upon payment of the Payment Request submitted, title to all work 
included in such payment shall be vested in the Owner;  
  
(D) When payment is received from the Owner, the Contractor shall immediately pay all 
subcontractors, materialmen, laborers and suppliers the amounts they are due for the work 
covered by such payment.  In the event the Owner becomes informed that the Contractor 
has not paid a subcontractor, materialman, laborer, or supplier as provided herein, the Owner 
shall have the right, but not the duty, to issue future checks and payment to the Contractor 
of amounts otherwise due hereunder naming the Contractor and any such subcontractor, 
materialman, laborer, or supplier as joint payees.  Such joint check procedure, if employed 
by the Owner, shall create no rights in favor of any person or entity beyond the right of the 
named payees to payment of the check and shall not be deemed to commit the Owner to 
repeat the procedure in the future;  
  
(E) Neither payment to the Contractor, utilization of the Project for any purpose by the Owner, 
nor any other act or omission by the Owner shall be interpreted or construed as an acceptance 
of any work of the Contractor not strictly in compliance with this Contract;  
  
(F) The Owner shall have the right to refuse to make payment and, if necessary, may demand 
the return of a portion of or the entire amount previously paid to the Contractor due to:  
  

 (1) The quality of a portion, or all, of the Contractor's work not being in accordance 
with the requirements of this Contract;  
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 (2) The quantity of the Contractor's work not being as represented in the Contractor's 
Payment Request, or otherwise;  

 (3) The Contractor's rate of progress being such that, in the Owner's opinion, substantial 
or final completion, or both, may be inexcusably delayed;  

 (4) The Contractor's failure to use Contract funds, previously paid the Contract by the 
Owner, to pay Contractor's Project-related obligations including, but not limited to, 
subcontractors, laborers and material and equipment suppliers;  

 (5) Claims made, or likely to be made, against the Owner or its property;  
  
 (6) Loss caused by the Contractor;  
  
 (7) The Contractor's failure or refusal to perform any of its obligations to the Owner.  

 
In the event that the Owner makes written demand upon the Contractor for amounts 
previously paid by the Owner as contemplated in this Subparagraph 8(F), the Contractor shall 
promptly comply with such demand;  
  
(G) If within thirty (30) days from the date payment to the Contractor is due, the Owner, 
without cause or basis hereunder, fails to pay the Contractor any amounts then due and 
payable to the Contractor, the Contractor shall have the right to cease work until receipt of 
proper payment after first providing ten (10) days' written notice of its intent to cease work 
to the Owner.    Any undisputed sum not paid when due shall bear interest calculated on an 
annual basis pursuant to Chapter 2251 of the Texas Government Code as follows.  The 
interest rate shall be the sum of one percent and the prime rate as published in the Wall 
Street Journal on the first day of July of the preceding fiscal year that does not fall on Saturday 
or Sunday.  Interest begins to accrue on the thirty-first (31) day after the undisputed 
amount is due.  Interest on an overdue payment stops accruing on the date the County mails 
or electronically transmits the payment. 

(H) When Substantial Completion has been achieved, the Contractor shall notify the Owner 
and the Engineer in writing and shall furnish to the Engineer a listing of those matters yet to 
be finished.  The Engineer will thereupon conduct an inspection to confirm that the work is in 
fact substantially complete.  Upon its confirmation that the Contractor's work is substantially 
complete, the Engineer will so notify the Owner and Contractor in writing and will therein set 
forth the date of Substantial Completion.  If the Engineer, through its inspection, fails to find 
that the Contractor's work is substantially complete, and is required to repeat all, or any 
portion, of its Substantial Completion inspection, the Contractor shall bear the cost of such 
repeat inspection(s) which cost may be deducted by the Owner from any payment then or 
thereafter due to the Contractor.  Guarantees and equipment warranties required by this 
Contract shall commence on the date of Substantial Completion.  Upon Substantial 
Completion, the Owner shall pay the Contractor an amount sufficient to increase total 
payments to the Contractor to one hundred percent (100%) of the Contract Price less 
any amounts attributable to liquidated damages, and less the reasonable costs as determined 
by the Owner for completing all incomplete work, correcting and bringing into conformance 
all defective and nonconforming work, and handling any outstanding or threatened claims;  
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(I) When the Project is finally complete and the Contractor is ready for a final inspection, it 
shall notify the Owner and the Engineer thereof in writing.  Thereupon, the Engineer will 
perform a final inspection of the Project.  If the Engineer confirms that the Project is complete 
in full accordance with this Contract and that the Contractor has performed all of its 
obligations to the Owner hereunder, the Engineer will furnish a final Approval for Payment to 
the Owner certifying to the Owner that the Project is complete and the Contractor is entitled 
to the remainder of the unpaid Contract Price, less any amount withheld pursuant to this 
Contract.  If the Engineer is unable to issue its final Approval for Payment and is required to 
repeat its final inspection of the Project, the Contractor shall bear the cost of such repeat 
inspection(s), which costs may be deducted by the Owner from the Contractor's final 
payment;  
  
(J) If the Contractor fails to achieve final completion of the Project within fifteen (15) 
calendar days of the date of Substantial Completion, the Contractor shall pay the Owner 
the sum of One thousand five hundred Dollars ($1,500.00) per day for each and every 
calendar day of unexcused delay in achieving final completion beyond the date set forth herein 
for final completion of the work.  Any sums due and payable hereunder by the Contractor 
shall be payable, not as a penalty, but as liquidated damages representing an estimate of 
delay damages likely to be sustained by the Owner, estimated at or before the time of 
executing this Contract.  When the Owner reasonably believes that final completion will be 
inexcusably delayed, the Owner shall be entitled, but not required, to withhold from any 
amounts otherwise due the Contractor an amount then believed by the Owner to be adequate 
to recover liquidated damages applicable to such delays.  If and when the Contractor 
overcomes the delay in achieving final completion, or any part thereof, for which the Owner 
has withheld payment, the Owner shall promptly release to the Contractor those funds 
withheld, but no longer applicable, as liquidated damages;  
  
(K) Prior to being entitled to receive final payment, and as a condition precedent thereto, the 
Contractor shall furnish the Owner, in the form and manner required by Owner, if any, with 
a copy to the Engineer: 
   

 (1) An affidavit that all of the Contractor's obligations to subcontractors, laborers, 
equipment or material suppliers, or other third parties in connection with the Project, 
have been paid or otherwise satisfied;  

 (2) If required by the Owner, separate releases of lien or lien waivers from each 
subcontractor, lower tier subcontractor, laborer, supplier or other person or entity 
who has, or might have a claim against the Owner or the Owner's property;  

 (3) If applicable, consent(s) of surety to final payment;  

 (4) All product warranties, operating manuals, instruction manuals and other record 
documents, drawings and things customarily required of the Contractor, or expressly 
required herein, as a part of or prior to Project closeout;  

(L) The Owner shall, subject to its rights set forth in Subparagraph 8(F) above, make final 
payment of all sums due the Contractor within thirty (30) days of the Engineer's execution 
of a final Approval for Payment. 
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9. 
INFORMATION AND MATERIAL SUPPLIED BY THE OWNER 

  
(A) If appropriate, the Owner shall furnish to the Contractor, prior to the execution of this 
Contract, any and all written and tangible material in its possession concerning conditions 
below ground at the site of the Project.  Such written and tangible material is furnished to 
the Contractor only in order to make complete disclosure of such material as being in the 
possession of the Owner and for no other purpose.  By furnishing such material, the Owner 
does not represent, warrant, or guarantee its accuracy either in whole, in part, implicitly or 
explicitly, or at all, and shall  have no liability therefor.  The Owner shall also furnish, if 
appropriate, the legal description of the Project site, and any required survey;  
  
(B) The Owner shall obtain all required authorizations, approvals, easements, and the like 
excluding the building permit and other permits or fees required of the Contractor by this 
Contract, or permits and fees customarily the responsibility of the Contractor.  
  
(C) The Owner will provide the Contractor one copy of the complete Contract.  The Contractor 
will be charged, and shall pay the Owner, a reasonable fee per additional copy of the Contract 
which it may require. 

 

10.   
CEASE AND DESIST ORDER 

  
In the event the Contractor fails or refused to perform the work as required herein, the Owner 
may instruct the Contractor to cease and desist from performing further work in whole or in 
part.  Upon receipt of such instruction, the Contractor shall immediately cease and desist as 
instructed by the Owner and shall not proceed further until the cause for the Owner's 
instructions has been corrected, no longer exists, or the Owner instructs that the work may 
resume.  In the event the Owner issues such instructions to cease and desist, and in the 
further event that the Contractor fails and refuses within seven (7) calendar days of receipt 
of same to provide adequate assurance to the Owner that the cause of such instructions will 
be eliminated or corrected, then the Owner shall have the right, but not the obligation, to 
carry out the work with its own forces, or with the forces of another contractor, and the 
Contractor shall be fully responsible and liable for the cost of performing such work by the 
Owner.  The rights set forth herein are in addition to, and without prejudice to, any other 
rights or remedies the Owner may have against the Contractor.  
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11.   
DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTOR 

  
In addition to any and all other duties, obligations and responsibilities of the Contractor set 
forth in this Contract, the Contractor shall have and perform the following duties, obligations 
and responsibilities to the Owner:  
   
(A) The Contractor is again reminded of its continuing duties set forth in Subparagraph 4(G) 
which are by reference hereby incorporated in this Subparagraph 11(A).  The Contractor shall 
not perform work without adequate plans and specifications, or, as appropriate, approved 
shop drawings, or other submittals.  If the Contractor performs work knowing or believing it 
involves an error, inconsistency or omission in the Contract without first providing written 
notice to the Engineer and Owner, the Contractor shall be responsible for such work and pay 
the cost of correcting same;  
  
(B) All work shall strictly conform to the requirements of this Contract, including the lawful 
disposal of all hazardous material and other materials resulting from construction;  
  
(C) The work shall be strictly supervised, the Contractor bearing full responsibility for any 
and all acts or omissions of those engaged in the work on behalf of the Contractor, including 
subcontractors;  
  
(D) The Contractor hereby warrants that all labor furnished under this Contract shall be 
competent to perform the tasks undertaken, that the product of such labor shall yield only 
first-class results, that all materials and equipment provided shall be new and of high quality, 
that the completed work will be complete, of high quality, without defects, and that all work 
strictly complies with the requirements of this Contract.  Any work not strictly complying with 
the requirements of this Subparagraph shall constitute a breach of the Contractor's warranty;  
  
(E) The Contractor shall obtain and pay for all required permits, fees and licenses customarily 
obtained by the Contractor.  The Contractor shall comply with all legal requirements applicable 
to the work;  
   
(F) The Contractor shall employ and maintain at the Project site only competent supervisory 
personnel.  Key supervisory personnel assigned by the Contractor to this Project are as 
follows:  
  
Name       Function  
____________________________________ 
_______________________________________  
  
____________________________________ 
_______________________________________  
  
____________________________________ 
_______________________________________  
  



30 

 

So long as the individuals named above remain actively employed or retained by the 
Contractor, they shall perform the functions indicated next to their names unless the Owner 
agrees to the contrary in writing.  In the event one or more individuals not listed above 
subsequently assumes one or more of those functions listed above, the Contractor shall be 
bound by the provisions of this Subparagraph 11(F) as though such individual had been listed 
above;  
  
(G) The Contractor, within ten (10) calendar days of commencing the work, shall provide 
to the Owner and the Engineer, and comply with, the Contractor's schedule for completing 
work.  Such schedule shall be in a form acceptable to the Owner.  The Contractor's schedule 
shall be updated no less frequently than monthly (unless the parties otherwise agree in 
writing) and shall be updated to reflect conditions encountered from time to time and shall 
apply to the total Project.  Each such revision shall be furnished to the Owner and the 
Engineer.  Strict compliance with the requirements of this Subparagraph 11(G) shall be a 
condition precedent to payment to the Contractor, and failure by the Contractor to strictly 
comply with said requirements shall constitute a material breach of this Contract;  
  
(H) The Contractor shall keep an updated copy of this Contract at the site.  Additionally, the 
Contractor shall keep a copy of approved shop drawings and other submittals.  All of these 
items shall be available to the Owner and the Engineer at all regular business hours.  Upon 
final completion of the work, all of these items shall be finally updated and provided to the 
Owner and shall become the property of the Owner;  
  
(I) Shop drawings and other submittals from the Contractor do not constitute a part of the 
Contract.  The Contractor shall not do any work requiring shop drawings or other submittals 
unless such shall have been approved in writing by the Engineer.  All work requiring approved 
shop drawings or other submittals shall be done in strict compliance with such approved 
documents.  However, approval by the Engineer or the Owner shall not be evidence that work 
installed pursuant thereto conforms with the requirements of this Contract.  The Owner and 
the Engineer shall have no duty to review partial submittals or incomplete submittals.  The 
Contractor shall maintain a submittal log which shall include, at a minimum, the date of each 
submittal, the date of any resubmittal, the date of any approval or rejection, and the reason 
for any approval or rejection.  The Contractor shall have the duty to carefully review, inspect 
and examine any and all submittals before submission of same to the Owner or the Engineer;  
  
(J) The Contractor shall maintain the Project site in a reasonably clean condition during 
performance of the work.  Upon final completion, the Contractor shall thoroughly clean the 
Project site of all debris, trash and excess materials or equipment; Contractor should refer 
to the "Construction Rules Applicable to the Tornillo-Guadalupe International 
Bridge " set forth in Exhibit 10, which Exhibit is incorporated herein for all 
purposes, for additional provisions related to handling of trash and debris which 
are applicable specifically to the International Bridge and Levee work. 
  
(K) At all times relevant to this Contract, the Contract shall permit the Owner and the Engineer 
and federal authorities and their representatives to enter upon the Project site and to 
review or inspect the work without formality or other procedure. Contractor should refer 
to the "Construction Rules Applicable to the Tornillo-Guadalupe International 
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Bridge" set forth in Exhibit 10, which Exhibit is incorporated herein for all 
purposes, for additional provisions related to access to the Project site which are 
applicable specifically to the International Bridge and Levee work. 
 
(L)  Prior to commencement of work on the Project, every employee who will work on the 
International Bridge, Toll Station facility, including related roads and highways and including 
work located on General Service Administration property, is and shall be required to receive 
training related to the identification of and rules protecting the Texas Horned Lizard and the 
relocation of Texas Horned Lizard Individuals, which may have fallen into excavations, 
equipment, and the cleared paths of construction by earth moving equipment.  Employees 
must watch a video related to Texas Horned Lizards and sign a sheet indicating he/she has 
received the training.  Upon locating a Texas Horned Lizard individual, the employee shall 
immediately notify his/her supervisor or the supervisor on the worksite, and the supervisor 
shall be required to contact the on-call Registered Biologist and ask for assistance in relocating 
the Horned Lizard individual.  Failure to comply with this provision shall be cause for the 
Owner or the Owner’s designee stopping work on the project until 1) the Texas Horned Lizard 
has been relocated and/or 2) a determination has made of which employees are in need of 
training.  Any work-stoppage occasioned by violation of this paragraph shall count against the 
Contractor and shall not extend the time for performance of the contract. 
 

12.  
INDEMNITY 

  
THE CONTRACTOR SHALL INDEMNIFY AND HOLD THE OWNER HARMLESS FROM ANY AND 
ALL CLAIMS, LIABILITY, DAMAGES, LOSS, COST AND EXPENSE OF EVERY TYPE 
WHATSOEVER INCLUDING, WITHOUT LIMITATION, ATTORNEYS' FEES AND EXPENSES, IN 
CONNECTION WITH THE CONTRACTOR'S PERFORMANCE OF THIS CONTRACT, PROVIDED 
THAT SUCH CLAIMS, LIABILITY, DAMAGE, LOSS, COST OR EXPENSE IS DUE TO SICKNESS, 
PERSONAL INJURY,  DISEASE OR DEATH, THE UNLAWFUL DISPOSAL OF CONSTRUCTION 
MATERIALS, CHEMICALS, OR DEBRIS, OR TO LOSS OR DESTRUCTION OF TANGIBLE 
PROPERTY (OTHER THAN THE WORK ITSELF), INCLUDING LOSS OF USE RESULTING THERE 
FROM, TO THE EXTENT CAUSED BY THE CONTRACTOR, OR ANYONE FOR WHOSE ACTS THE 
CONTRACTOR MAY BE LIABLE, REGARDLESS OF WHETHER SUCH LIABILITY, CLAIM, 
DAMAGE, LOSS, COST OR EXPENSE IS CAUSED IN PART BY THE OWNER. 
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13.  
CLAIMS BY THE CONTRACTOR 

  
Claims by the contractor against the Owner are subject to the following terms and conditions:  
  
(A) All Contractor claims against the Owner shall be initiated by a written claim submitted to 
the Owner and the Engineer.  Such claim shall be received by the Owner and the Engineer 
no later than seven (7) calendar days after the event, or the first appearance of the 
circumstances, causing the claim, and same shall set forth in detail all known facts and 
circumstances supporting the claim;  
  
(B) The Contractor and the Owner shall continue their performance hereunder regardless of 
the existence of any claims submitted by the Contractor;  
  
(C) In the event the Contractor discovers previously concealed and unknown site conditions 
which are materially at variance from those typically and ordinarily encountered in the general 
geographical location of the Project, the Contract Price shall be modified, either upward or 
downward, upon the written claim make by either party within seven (7) calendar days 
after the first appearance to such party of the circumstances.  As a condition precedent to 
the Owner having any liability to the Contractor due to concealed and unknown conditions, 
the Contractor must give the Owner and the Engineer written notice of, and an opportunity 
to observe, such condition prior to disturbing it.  The failure by the Contractor to give the 
written notice and make the claim as provided by this Subparagraph 13(C) shall constitute a 
waiver by the contractor of any rights arising out of or relating to such concealed and unknown 
condition;  
   
(D) In the event the contractor seeks to make a claim for an increase in the Contract Price, 
as a condition precedent to any liability of the Owner therefor, the Contractor shall strictly 
comply with the requirements of Subparagraph 13(A) above and such claim shall be made by 
the Contractor before proceeding to execute any additional or changed work.  Failure of the 
condition precedent to occur shall constitute a waiver by the Contractor of any claim for 
additional compensation;  
  
(E) In connection with any claim by the Contractor against the Owner for compensation in 
excess of the Contract Price, any liability of the Owner for the Contractor's cost shall be strictly 
limited to direct cost incurred by the Contractor and shall in no event include indirect cost or 
consequential damages of the Contractor.  The Owner shall not be liable to the Contractor for 
claims of third-parties including subcontractors, unless and until liability of the Contractor has 
been established therefor in a court of competent jurisdiction;  
  
(F) In the event the Contractor should be delayed in performing any task which at the time 
of the delay is then critical, or which during the delay becomes critical, as the sole result of 
any act or omission by the Owner or someone acting  in the Owner behalf, or by Owner-
authorized Change Orders, unusually bad weather not capable of being reasonably 
anticipated, fire or other Acts of God, the date for achieving Substantial Completion, or, as 
applicable, final completion, shall be appropriately adjusted by the Owner upon the written 
claim of the Contractor to the Owner and the Engineer.  A task is critical within the meaning 
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of this Subparagraph 13(F) if, and only if, said task is on the critical path of the Project 
schedule so that a delay in performing such task will delay the ultimate completion of the 
Project.  Any claim for an extension of time by the Contractor shall strictly comply with the 
requirements of Subparagraph 13(A) above.  If the Contractor fails to make such claim as 
required in this Subparagraph 13(F), any claim for an extension of time shall be waived.   
 
Contractor should refer to the "Construction Rules Applicable to the Tornillo-
Guadalupe International Bridge" set forth in Exhibit 10, which Exhibit is 
incorporated herein for all purposes, for additional provisions related to Acts of 
God and Force Majeure which are applicable specifically to the International 
Bridge and Levee work. 
 
(G)  The notice provisions contained in this Section 13 are the mechanism for perfecting a 
request by the Contractor for an adjustment of compensation, contract deliverables, and/or 
time for completion. The notice provisions are separate and apart from the “notice of a claim 
for damages as a condition precedent to the right to sue on the contract” as provided in Texas 
Civil Practice and Remedies Code § 16.071(a). 
 

14.  
SUBCONTRACTORS 

  
Upon execution of this Contract, the Contract shall identify to the Owner and the Engineer, in 
writing, those parties intended as subcontractors on the Project.  The Owner shall, in writing, 
state any objections the Owner may have to one or more of such subcontractors.  The 
Contractor shall not enter into a subcontract with an intended subcontractor with reference 
to whom the Owner objects.  All subcontracts shall afford the Contractor rights against the 
subcontractor which correspond to those rights afford to the Owner against the Contractor 
herein, including those rights of Contract termination as set forth herein below.    
 
Contractor should refer to the ”Construction Rules Applicable to the Tornillo-
Guadalupe International Bridge" set forth in Exhibit 10, which Exhibit is 
incorporated herein for all purposes, for additional provisions related to 
background checks for all employees of both contractors and subcontractors 
working in the Project area. 
 

15.  
CHANGE ORDERS 

  
One or more changes to the work within the general scope of this Contract, may be ordered 
by Change Order.  The Contractor shall proceed with any such changes, and same shall be 
accomplished in strict accordance with the following terms and conditions:  
  
(A) Change Order shall mean a written order to the Contractor executed by the Owner and 
the Engineer after execution of this Contract, directing a change in the work and may include 
a change in the Contract Price or the time for the Contractor's performance, or any 
combination thereof;  
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(B) Any change in the Contract Price resulting from a Change Order shall be determined as 
follows:  
  

  (1) By mutual agreement between the Owner and the Contractor as evidenced by (a) 
the change in the Contract Price being set forth in the Change Order, (b) such 
change in the Contract Price, together with any conditions or requirements relating 
thereto, being initialed by both parties and (c) the Contractor's execution of the 
Change Order; or  

  
 (2)   If no mutual agreement occurs between the Owner and the Contractor, the change 

in the Contract Price, if any, shall be derived by determining the reasonable actual 
cost incurred or savings achieved, resulting from revisions in the work.  Such 
reasonable actual costs or savings shall include a component for direct job-site 
overhead and profit but shall not include home-office overhead or other indirect 
costs or components.  Any such costs or savings shall be documented in the format, 
and with such content and detail as the Owner or the Engineer requires.  

  
(C) The execution of a Change Order by the Contractor shall constitute conclusive evidence 
of the Contractors' agreement to the ordered changes in the work, this Contract as thus 
amended, the Contract Price and the time for performance by the Contractor.  The Contractor, 
by executing the Change Order, waives and forever releases any claim against the Owner for 
additional time or compensation for matter relating to or arising out of or resulting from the 
work included within or affected by the executed Change Order;  
  
(D) The Contractor shall notify and obtain the consent and approval of the Contractor's surety 
with reference to all Change Orders if such notice, consent or approval are required by the 
Owner, the Engineer, the Contractor's surety or by law.  The Contractor's execution of the 
Change Order shall constitute the Contractor's warranty to the Owner that the surety has 
been notified of, and consents to, such Change Order and the surety shall be conclusively 
deemed to have been notified of such Change Order and to have expressly consented thereto.  
 
(E) Contractor should refer to the "Construction Rules Applicable to the Tornillo-
Guadalupe International Bridge" set forth in Exhibit 10, which Exhibit is 
incorporated herein for all purposes, for additional provisions related to Change 
Orders which are applicable to the International Bridge and Levee work. 

 

16.  
DISCOVERING AND CORRECTING DEFECTIVE OR INCOMPLETE WORK 

  
(A) In the event that the Contractor covers, conceals or obscures its work in violation of this 
Contract or in violation of a directive from the Owner or the Engineer, such work shall be 
uncovered and displayed for the Owner's or Engineer's inspection upon request, and shall be 
reworked at no cost in time or money to the Owner;  
  
(B) If any of the work is covered, concealed or obscured in a manner not covered by 
Subparagraph 16(A) above, it shall, if directed by the Owner or the Engineer, be uncovered 
and displayed for the Owner or Engineer's inspection.  If the uncovered work conforms strictly 
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with this Contract, the costs incurred by the Contractor to uncover and subsequently, replace 
such work shall be borne by the Owner.  Otherwise, such costs shall be borne by the 
Contractor;  
  
(C) The Contractor shall, at no cost in time or money to the Owner, correct work rejected by 
the Owner or by the Engineer as defective or failing to conform to this Contract.  Additionally, 
the Contractor shall reimburse the Owner for all testing, inspections and other expenses 
incurred as a result thereof;  
  
(D) In addition to its warranty obligations set forth elsewhere herein, the Contractor shall be 
specifically obligated to correct any and all defective or nonconforming work for a period of 
one (1) year following final completion upon written direction from the Owner;  
  
(E) The Owner may, but shall in no event be required to, choose to accept defective or 
nonconforming work.  In such event, the Contract Price shall be reduced by the greater of 
(1) the reasonable costs of removing and correcting the defective or nonconforming work, 
and (2) the difference between the fair market value of the Project as constructed and the 
fair market value of the Project had it not been constructed in such a manner as to include 
defective or nonconforming work.  If the remaining portion of the unpaid Contract Price, if 
any, is insufficient to compensate the Owner for the acceptance of defective or nonconforming 
work, the Contractor shall, upon written demand from the Owner, pay the Owner such 
remaining compensation for accepting defective or nonconforming work.  
 

17.  
TERMINATION BY THE CONTRACTOR 

  
If the Owner repeatedly fails to perform its material obligations to the Contractor for a period 
of thirty (30) days after receiving written notice from the Contractor of its intent to terminate 
hereunder, the contractor may terminate performance under this Contract by written notice 
to the Owner and the Engineer.  In such event, the Contractor shall be entitled to recover 
from the Owner as though the Owner had terminated the Contractor's performance under 
this Contract for convenience pursuant to Subparagraph 19(A) hereunder. 
 

18.  
OWNER'S RIGHT TO SUSPEND CONTRACTOR'S PERFORMANCE 

  
(A) The Owner shall have the right at any time to direct the Contractor to suspend its 
performance, or any designated part thereof, for any reason whatsoever, or without reason, 
for a cumulative period of up to sixty (60) calendar days.  If any such suspension is 
directed by the Owner, the Contractor shall immediately comply with same;  
  
(B) In the event the Owner directs a suspension of performance under this Paragraph 18, 
through no fault of the Contractor, the Owner shall pay the Contractor as full compensation 
for such suspension the Contractor's reasonable costs, actually incurred and paid, of:  
  

 (1) demobilization and remobilization, including such costs paid to subcontractors;  
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 (2) preserving and protecting work in place;  
  
 (3) storage of materials or equipment purchased for the Project, including insurance 

thereon;  
  
 (4) performing in a later, or during a longer, time frame than that contemplated by this 

Contract.  
 

19. 
TERMINATION BY THE OWNER 

  
 The Owner may terminate this Contract in accordance with the following terms and 
conditions:  
  
(A) The Owner may, for any reason whatsoever, terminate performance under this Contract 
by the Contractor for convenience.  The Owner shall give written notice of such termination 
to the Contractor specifying when termination becomes effective.  The Contractor shall incur 
no further obligations in connection with the work and the Contractor shall stop work when 
such termination becomes effective.  The Contractor shall also terminate outstanding orders 
and subcontracts.  The Contractor shall settle the liabilities and claims arising out of the 
termination of subcontracts and orders.  The Owner may direct the contractor to assign the 
contractor's right, title and interest under termination orders or subcontracts to the Owner 
or its designee.  The Contractor shall transfer title and deliver to the Owner such completed 
or partially completed work and materials, equipment, parts, fixtures, information and 
Contract rights as the Contractor has.  When terminated for convenience, the Contractor 
shall be compensated as follows:  
  

(1) The Contractor shall submit a termination claim to the Owner and the Engineer 
specifying the amounts due because of the termination for convenience together with 
costs, pricing or other data required by the Owner or the Engineer.  If the Contractor 
fails to file a termination claim within one (1) year from the effective date of 
termination, the Owner shall pay the Contractor, an amount derived in accordance 
with Subparagraph (3) below;  

  
(2) The Owner and the Contractor may agree to the compensation, if any, due to the 

Contractor hereunder;  
  
(3) Absent agreement to the amount due to the Contractor, the Owner shall pay the 

Contractor the following amounts:  
  

(a) Contract prices for labor, materials, equipment and other services accepted 
under this Contract;  

  
(b) Reasonable costs incurred in preparing to perform and in performing the 

terminated portion of the work, and in terminating the Contractor's 
performance, plus a fair and reasonable allowance for direct job-site overhead 
and profit thereon (such profit shall not include anticipated profit or 
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consequential damages); provided however, that if it appears that the 
Contractor would have not profited or would have sustained a loss if the entire 
Contractor would have been completed, no profit shall be allowed or included 
and the amount of compensation shall be reduced to reflect the anticipated 
rate of loss, if any;  

  
  (c) Reasonable costs of settling and paying claims arising out of the termination 

of subcontracts or orders pursuant to Subparagraph 19(A) of this Paragraph.  
These costs shall not include amounts paid in accordance with other provisions 
hereof.  

  
The total sum to be paid the Contractor under this Subparagraph 19(A) shall not exceed the 
total Contract Price, as properly adjusted, reduced by the amount of payments otherwise 
made, and shall in no event include duplication of payment.  
  
(B) If the Contractor does not perform the work, or any part thereof, in a timely manner, 
supply adequate labor, supervisory personnel or proper equipment or materials, or if it fails 
to timely discharge its obligations for labor, equipment and materials, or proceeds to disobey 
applicable law, or otherwise commits a violation of a material provision of this Contract, then 
the Owner, in addition to any other rights it may have against the Contractor or others, may 
terminate the performance of the Contractor and assume possession of the Project site and 
of all materials and equipment at the site and may complete the work.  In such case, the 
Contractor shall not be paid further until the work is complete.  After final completion has 
been achieved, if any portion of the Contract Price, as it may be modified hereunder, remains 
after the cost to the Owner of completing the work, including all costs and expenses of every 
nature incurred, has been deducted by the Owner, such remainder shall belong to the 
Contractor.  Otherwise, the Contractor shall pay and make whole the Owner for such cost.  
This obligation for payment shall survive the termination of the Contract.  In the event the 
employment of the Contractor is terminated by the Owner for cause pursuant to this 
Subparagraph 19(B) and it is subsequently determined by Court of competent jurisdiction that 
such termination was without cause, such termination shall thereupon be deemed a 
Termination for Convenience under Subparagraph 19(A) and the provisions of Subparagraph 
19(A) shall apply.  

 

20.   
INSURANCE 

  
The Contractor shall have and maintain insurance in accordance with the requirements of 
Exhibit "5" attached hereto and incorporated herein by reference.  
 

21.   
SURETY BONDS 

  
The Contractor shall furnish separate performance and payment bonds to the Owner.  Each 
bond shall set forth a penal sum in an amount not less than the Contract Price within TEN 
(10) calendar days of execution of contract.  If the 10th calendar day is a Saturday, 
Sunday, or County holiday, Contractor may furnish the bonds to Owner on the next County 
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business day.  Each bond furnished by the Contractor shall incorporate by reference the terms 
of this Contract as fully as though they were set forth verbatim in such bonds.  In the event 
the Contract Price is adjusted by Change Order executed by the Contractor, the penal sum of 
both the performance bond and the payment bond shall be deemed increased by like amount.  
The performance and payment bonds furnished by the Contractor shall be in form suitable to 
the Owner and shall be executed by a surety, or sureties, reasonably acceptable to the Owner.  
 

22.  
PROJECT RECORDS 

  
All documents relating in any manner whatsoever to the Project, or any designated portion 
thereof, which are in the possession of the Contractor, or any subcontractor of the Contractor, 
shall be made available to the Owner or the Engineer for inspection and copying upon written 
request by the Owner.  Furthermore, said documents shall be made available, upon request 
by the Owner, to any state, federal or other regulatory authority, including any state, 
federal or other regulatory authority the United States or Mexico, and any such 
authority may review, inspect and copy such records.  Said records include, but are not limited 
to, all drawings, plans, specifications, submittals, correspondence, minutes, memoranda, tape 
recording, videos, or other writings or things which document the Project, its design, and its 
construction.  Said records expressly include those documents reflecting the cost of 
construction to the Contractor.  The Contractor shall maintain and protect these documents 
for no less than four (4) years after final completion of the Project, or for any longer period 
of time as may be required by law or good construction practice.   
 

23.   
PREVAILING WAGE RATES AND APPRENTICESHIP PROGRAM 

  
(A) The Contractor is aware that and hereby agrees that not less than the prevailing wage 
rates adopted by the El Paso County Commissioners Court October 10, 2016 for 
Highway/Heavy Construction and for Building Construction Trades in effect on the date of this 
Contract shall be paid to all workers on the Project.  A copy of the Prevailing Wage Rates for 
Building and a copy of the Definitions for Building Labor Classifications are attached hereto 
as Exhibit 7 and Prevailing Wage Rates for Heavy / Highway and a copy of the Definitions 
for Heavy / Highway Labor Classifications are attached as Exhibits 8, and Exhibits 7 and 
8 are incorporated herein by reference and are a part of this contract for all purposes.    
  
(B) Contractor agrees to comply with Tex. Gov't Code Sections 2258.001 through 2258.058 
and acknowledges that it understands that it will pay to the Owner the sum specified in Tex. 
Gov’t Code Section 2258.023, as amended, (presently $60.00 per day or part of a day, per 
worker), in the event a worker is paid less than said prevailing wage rates set forth in this 
contract.  
  
(C) The Contractor agrees to keep records showing the name and occupation of each worker 
employed by the contractor or subcontractor in the construction of the public work and the 
actual per diem wages paid to each worker.  The Contractor further agrees that such records 
shall be open at all reasonable hours to inspection by the County through its officers and 
agents.  
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(D) Contractor agrees to comply with the County’s Apprenticeship Program requirement for 
each apprenticable trade specified by the County, according to the requirements of the 
County’s adopted apprenticeship program as more specifically described in Exhibit 9, which 
Exhibit is incorporated herein by reference thereto and made a part of this contract for all 
purposes. 
 
(E) The Contractor shall post the prevailing wage rate schedules and prevailing wage rate 
definitions made part of this contract at each work site in a prominent location readily 
accessible to the workers through the duration of the project.  In addition, the Contractor 
shall post a notice to be provided by the Owner’s Representative, the Director of Public Works, 
regarding Prevailing Wage Rates and the County Apprenticeship Program, in English and 
Spanish, which shall be posted nearby the prevailing wage rate schedules.  
  
(F) Upon a determination by the County that there is good cause to believe that a contractor 
has violated Chapter 2258 of the Texas Local Government Code, including the County’s 
requirement to maintain specified Apprenticeship Programs, the County shall withhold any 
amount due under the contract, up to and including the entire contract price, which the 
Commissioners Court or its agent, in the exercise of reasonable discretion, determines is 
sufficient to 1) cover the costs to pay the worker the difference between the amount the 
worker received in wages for labor on the public work at the rate paid by the contractor or 
subcontractor and the amount the worker would have received at the prevailing wage rate 
and 2) cover the costs of penalties under Section 2258.023 and 3) to ensure compliance with 
Chapter 2258 for the duration of the project.  
   
(F) Payroll Records:  At the time the Contractor submits its applications for progress payments 
to the project Engineer, the Contractor shall provide a certified payroll for all employees during 
the period of that pay request.  
  
(G) No worker shall be discharged by the Contractor or Subcontractor or in any other manner 
discriminated against because such worker has filed an inquiry or complaint or instituted or 
caused to be instituted any legal or equitable proceeding or has testified or is about to testify 
in any such proceeding under or relating to the prevailing wage rate laws, the apprenticeship 
program or the provisions of this contract.  
  
(H) The Contractor and subcontractors shall allow expeditious jobsite entry by the Owner, 
and its designees, agents and representatives displaying and presenting proper identification 
credentials to the jobsite superintendent or his/her representative.  While on the jobsite the 
Owner and its designees, engineers, agents and representatives shall observe all jobsite rules 
and regulations concerning safety, internal security and fire prevention.  The Contractor and 
subcontractors shall allow project employees to be interviewed at random for a reasonable 
duration by the Owner and its designees, agents and representatives to facilitate compliance 
determinations regarding the prevailing wage rate payment provisions and apprenticeship 
program provisions of this contract.  
  
(I)   In the event a particular work element of the project calls for a certain employee 
classification and skill that is not listed in the prevailing wage rate schedules in the contract, 
the Contractor shall notify the Owner’s Representative, the Director of Public Works, who shall 
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investigate the matter and make a recommendation to the Commissioners Court to make a 
special wage rate determination as required.  
  
(J)  In accordance with the Order of the Commissioners Court of El Paso County Regarding 
Apprenticeship Program Requirements adopted in 2008, a copy of which is attached hereto 
as part of Exhibit 9, the Contractor and all subcontractors must comply with the following:  

  
1. must sponsor or participate in a DOL certified apprenticeship program for all job 

classifications utilized on the project and which are “apprenticeable occupations” as 
defined by DOL regulations;  

 
2. must hire registered apprentices enrolled in a DOL certified apprenticeship 

program;  
 

3. may not substitute helpers or unregistered apprentices to perform apprentice level 
work in place of registered apprentices;  
 

4. must pay wage rates and benefits package for apprentices as determined by the 
apprenticeship program/DOL;  
 

5. must comply with DOL requirements for the ratio of apprentices to journeymen;  
 

6. must hire apprentices in all job classifications utilized on the project and which are 
“apprenticeable occupations” as defined by DOL regulations, unless such placement 
would not be approved by the apprenticeship program.  
  

(K) The Contractor shall provide the names of all apprentices on the project, verification of 
their status as registered apprentices, and documentation as to their proper wage rates and 
journeyman to apprentice ratios as determined by the apprenticeship program.  
  
(L) The County reserves the right to terminate this Contract for cause if the Contractor and/or 
subcontractors shall breach any of these provisions regarding the payment of prevailing 
wages or the apprenticeship program.  
  
(M) The Contractor shall cause these and any other appropriate prevailing wage rate and 
apprenticeship program provisions to be inserted in all subcontracts relative to the work to 
bind the subcontractors to the same prevailing wage rate and apprenticeship program 
provisions as are applicable to the Contractor.  
 
(N)  The Contractor shall verify that all persons working on this Project, whether Contractor’s 
employees or subcontractor’s employees have valid work permits issued by the United States 
government.  Contractor shall maintain copies of work documentation in his office, available 
for inspection during normal working hours for all employees working on this site. 
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24.  
APPLICABLE LAW 

  
The law is hereby agreed to be the law of the State of Texas and venue shall lie in El Paso 
County, Texas.  
 

25.  
SUCCESSORS AND ASSIGNS 

  
Each party binds itself, its successors, assigns, executors, administrators or other 
representatives to the other party hereto and to successors, assigns, executors, 
administrators or other representatives of such other party in connection with all terms and 
conditions of this Contract.  The Contractor shall not assign this Contract without prior written 
consent of the Owner.  
 
 
  In witness whereof, this agreement is entered into on this the _____ day of ___________, 2018.  
 

 

ATTEST:      OWNER – THE COUNTY OF EL PASO 

 

 

________________________   By ____________________________________________ 

County Clerk      Ruben Vogt, County Judge 

 

 

 

 

APPROVED AS TO FORM:      CONTRACTOR – ______________________________ 

 

 

_______________________________  By_________________________    __________________ 

Owner’s Representative     (Name)    Title 

 

 

 

______________________________  

Assistant County Attorney     
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EXHIBIT 1 
 

County Bid # _______ Entitled “_____________________________” 
 

And 
  

All Bid Addenda, Invitation for Bids, Instructions to Bidders, 
General Conditions, and Contract Agreement 
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EXHIBIT 2 
 

Contractor’s Bid Response 
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EXHIBIT 3 
 

Contractor’s Payment Bond 
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PAYMENT BOND 
 
_________________________________________________________________, as surety  ("Surety"),  and  

  (Insert Proper Name of Surety) 
 

_______________________________________________________________________________________ 

    (Insert Proper Name of Contractor) 

 

as principal ("Contractor"), enter into, execute this bond ("Payment Bond"), and bind themselves in 

 

favor of _____________________________________________________________, as obligee ("Owner")   

 (Insert Proper Name of Owner) 

 

in the penal sum of $                      , as of the 

       (Insert Penal Sum) 

                  . 

   (Insert Date of Construction Contract) 

 

 WHEREAS, the Contractor has executed a contract with the Owner of even date herewith 

 

("Construction Contract") for construction of  _______________________________________   

 

_______________________________________________________________________________   

 

______________________________________________________________________________ ("Project"); and,  

  (Insert Description and Location of the Construction Project) 

 

 WHEREAS, the Owner has required the Contractor to furnish this Payment Bond containing the terms and 

conditions set forth herein as a condition to executing the Construction Contract with the Contractor; 

 NOW THEREFORE, the Surety and the Contractor, both jointly and severally, and for themselves, their 

heirs, administrators, executors and successors agree: 

1. 

 The Construction Contract is hereby incorporated herein and by reference made a part hereof to the same 

extent and effect as though it were copied verbatim herein.  The Surety and the Contractor are bound for the full 

performance of the Construction Contract including without exception all of its terms and conditions, both express 

and implied, and, without limitation, specifically including Contractor's obligation to pay for labor, materials, 

services and equipment provided in connection with the Construction Contract performance; 

2. 

 For purposes of this Payment Bond, Beneficiary is defined as a person or entity who has actually provided 

labor, material, equipment, services or other items for use in furtherance of the Construction Contract, and having: 

(A) a direct contract with the Contractor; or 

(B) a direct contract with a subcontractor of the Contractor; or 

(C) rights, under the laws of the jurisdiction where the Project is located, to file a lien, a claim or notice of lien, 

or otherwise make a claim against the Project or against funds held by the Owner, if the Project is, or were, subject 

to such filing.  

 

 

3. 
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 The Surety shall not be obligated hereunder to a Beneficiary other than a Beneficiary having a direct contract 

with the Contractor unless such Beneficiary has given written notice of its claim to the Contractor and the Surety 

within the longer of: 

(A) ninety (90) days after such Beneficiary provided labor, material, equipment, services or other items for use 

in furtherance of the Construction Contract; or, 

(B) the period of time provided by the jurisdiction wherein the Project is located for (1) filing of a lien, claim of 

lien, notice of lien, if the Project is, or were, subject to such filing, or (2) otherwise making a claim against the Project 

or against funds held by the Owner; stating the amount claimed and identifying, by name and address, the person or 

entity to whom such labor, material, equipment, services or other items were provided. 

4. 

 In no event shall the Surety be obligated hereunder for sums in excess of the Penal Sum. 

5. 

 Upon receipt of a claim from a Beneficiary hereunder, the Surety shall promptly, and in no event later than 

30 days after receipt of such claim, respond to such claim in writing (furnishing a copy of such response to the 

Owner) by: 

(A) making payment of all sums not in dispute; and, 

(B) stating the basis for disputing any sums not paid. 

6. 

No action shall be commenced by a Beneficiary hereunder after the passage of the longer of one (1) year following 

final completion of the Construction Contract or, if this bond is provided in compliance with applicable law, any 

limitation period provided therein.  If the limitation period contained in this Paragraph is unenforceable, it shall be 

deemed amended to provide the minimum period for an action against the Surety on a payment bond by a third-

party beneficiary thereof. 

7. 

  Any and all notices to the Surety or the Contractor shall be given by Certified Mail, Return Receipt 

Requested, to the address set forth for each party below: 

 

Surety:  

 

Contractor: 

 

Owner: 

 

CONTRACTOR:     SURETY: 

  

     Seal            Seal 
(INSERT PROPER NAME OF CONTRACTOR)   (INSERT PROPER NAME OF SURETY) 

 

By:              By:       
(SIGNATURE OF AUTHORIZED SIGNATORY)   (SIGNATURE OF AUTHORIZED SIGNATORY) 

 

              
(OFFICE OR TITLE OF PERSON SIGNING)   (OFFICE OR TITLE OF PERSON SIGNING) 

 
 

Note: Date of BOND must not be prior to date of Contract.  If CONTRACTOR is Partnership, all partners 
should execute BOND. 
 
IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s most 
current list (Circular 570 as amended) and be authorized to transact business in the state where the 
PROJECT is located. 
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EXHIBIT 4 
 

Contractor’s Performance Bond 
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PERFORMANCE BOND 
 
 
_______________________________________________________________ as ("Surety"),  and
      (Insert Proper Name of Surety) 
 
_____________________________________________________________________ as principal 
  (Insert Proper Name of Contractor) 
 
as principal (Contractor"), enter into, execute this bond ("Performance Bond"), and bind themselves in  
 
favor of ____________________________________ _____________________________________, 
 
as obligee ("Owner"), in the penal sum of $_____________________________________________, 
       (Insert Penal Sum) 
 
as of the ___________________________________________________.  
    (Insert Date of Construction Contract) 
 
 WHEREAS, the Contractor has executed a contract with the Owner of even date herewith 

("Construction Contract") for construction of  ___________________________________________ 

___________________________________________________________________________________

___________________________________________________________________________________ 

   (Insert Description and Location of the Construction Project) 
 
and, 
 
 WHEREAS, the Owner has required the Contractor to furnish this Performance Bond containing 
the terms and conditions set forth herein as a condition to executing the Construction Contract with the 
Contractor; 
 
 NOW THEREFORE, the Surety and the Contractor, both jointly and severally, and for themselves, 
their heirs, administrators, executors and successors agree: 

 
1. 

 The Construction Contract is hereby incorporated herein and by reference made a part hereof to 
the same extent and effect as though it were copied verbatim herein.  The Surety and the Contractor are 
bound for the full performance of the Construction Contract including without exception all of its terms 
and conditions, both express and implied. 
 

2. 
 If the Contractor is in default of the Construction Contract and the Owner, by written notice to 
the Contractor and the Surety, declares the Contractor to be in default and terminates the right of the 
Contractor to proceed, the Surety shall thereupon promptly notify the Owner in writing as to which of the 
actions permitted to the Surety in Paragraph 3 it will take. 
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3. 
 Upon default and termination of the Contractor and notice to the Contractor and Surety as 
provided in Paragraph 2 above, the Surety shall within 30 days proceed to take one or, at its option, more 
than one of the following courses of action: 
 
(A) Proceed itself, or through others acting on its behalf, to complete full performance of the 
Construction Contract including, without limitation, correction of defective and nonconforming work 
performed by or on behalf of the Contractor.  During such performance by the Surety the Owner shall 
pay the Surety from its own funds only such sums as would have been due and payable to the Contractor 
in the absence of the default and termination. 
 
 (B) Applicable law permitting, and with the prior written consent of the Owner, obtain bids or 
proposals from contractors previously identified as being acceptable to the Owner, for full performance 
of the Construction Contract.  The Surety shall furnish the Owner a copy of such bids or proposals upon 
receipt of same.  The Surety shall promptly select, with the agreement of the Owner, the best responsive 
bid or proposal and shall promptly tender the contractor submitting it, together with a contract for 
fulfillment and completion of the Construction Contract executed by the completing contractor, to the 
Owner for the Owner's execution.  Upon execution by the Owner of the contract for fulfillment and 
completion of the Construction Contract, the completing contractor shall furnish to the Owner a 
performance bond and a separate payment bond, each in the form of those bonds previously furnished 
to the Owner for the Project by the Contractor.  Each such bond shall be in the penal sum of the (1) fixed 
price for completion, (2) guaranteed maximum price for completion, or (3) estimated price for completion, 
whichever is applicable.  The Owner shall pay the completing contractor from its own funds only such 
sums as would have been due and payable to the Contractor under the Construction Contract as and 
when they would have been due and payable to the Contractor in the absence of the default and 
termination.  To the extent that the Owner is obligated to pay the completing contractor sums which 
would not have then been due and payable to the Contractor under the Construction Contract, the Surety 
shall provide the Owner with such sums in a sufficiently timely manner that the Owner can utilize such 
sums in making timely payment to the completing contractor; or, 
 
(C) Take any and all other acts, if any, mutually agreed upon in writing by the Owner and the Surety. 
 

4. 
 In addition to those duties set forth hereinabove, the Surety shall promptly pay the Owner all 
loss, costs and expenses resulting from the Contractor's default(s), including, without limitation, fees, 
expenses and costs for architects, engineers, consultants, testing, surveying and attorneys, liquidated or 
actual damages, as applicable, for delay in completion of the Project, and fees, expenses and costs 
incurred at the direction,  request, or as a result of the acts or omissions of the Surety.   
 

5. 
  In no event shall the Surety be obligated to the Owner hereunder for any sum in excess 
of the Penal Sum. 
 

6. 
 The Surety waives notice of any changes to the Construction Contract including, without 
limitation, changes in the contract time, the contract price, or the work to be performed. 
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7. 
 This Performance Bond is provided by the Surety for the sole and exclusive benefit of the Owner 
and, if applicable, any dual obligee designated by rider attached hereto, together with their heirs, 
administrators, executors, successors or assigns.  No other party, person or entity shall have any rights 
against the Surety hereunder. 
 

8. 
 Any and all notices to the Surety, the Contractor or the Owner shall be given by Certified Mail, 
Return Receipt Requested, to the address set forth for each party below: 
 
 
 Surety:   
  
     
 Contractor:  
 
 
 Owner:   
 
 

9. 
 Any statutory limitation, which may be contractually superseded, to the contrary notwithstanding, 
any action hereon may be instituted so long as the applicable statute of limitations governing the 
Construction Contract has not run or expired. 
 
 
 
CONTRACTOR:      SURETY: 
  
    Seal        Seal 
(INSERT PROPER NAME OF CONTRACTOR)   (INSERT PROPER NAME OF SURETY) 
 

By:      By:       
(SIGNATURE OF AUTHORIZED SIGNATORY)   (SIGNATURE OF AUTHORIZED SIGNATORY) 

 
             
(OFFICE OR TITLE OF PERSON SIGNING)   (OFFICE OR TITLE OF PERSON SIGNING) 

 
 
NOTE:   Date of BOND must not be prior to date of Contract. If CONTRACTOR is 

Partnership, all partners should execute BOND. 
 
IMPORTANT:  Surety companies executing BONDS must appear on the Treasury 

Department's most current list (Circular 570 as amended) and be 
authorized to transact business in the state where the PROJECT is 
located. 
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EXHIBIT 5 
 

Insurance Requirements 
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INSURANCE REQUIREMENTS 
 

 Contractor agrees that, at its own cost and expense, it shall procure and continue in force throughout 

the term of this Agreement, for the benefit of the County of El Paso, its officers, agents, and employees, 

the following listed insurance in the designated amounts.  All such policies of insurance shall be written 

by insurance underwriters authorized to do business in the State of Texas.  All policies shall name the 

County of El Paso, its officers, agents, and employees as additional insureds.  Contractor shall furnish to 

the El Paso County Risk Manager a certificate from the insurance carrier showing such insurance to be in 

full force and effect during the term of this Agreement.  Said certification shall contain a provision that 

written notice of cancellation or of any material change in said policy by the insurer shall be delivered to 

the El Paso County Risk Manager thirty (30) days in advance of the effective date thereof. 

 

1. Worker's compensation Including Occupational Disease, and Employer's Liability 

Insurance:  Procure, and maintain during the life of the contract, Statutory Worker's Compensation 

Insurance and Occupation Disease Disability Insurance in strict accordance with requirements of the most 

current and applicable State Workmen's Compensation Insurance Laws for all employees engaged in Work 

under the contract, and in case any Work is sublet, require each subcontractor to provide Worker's 

Compensation and Occupational Disease Disability Insurance for the latter's employees engaged in such 

Work.  In case any class of employees engaged in hazardous Work under his Contract is not protected 

under the Worker's Compensation Statute, the Contractor shall provide and shall cause each subcontractor 

to provide adequate Employer's Liability Insurance for the protection of his employees not otherwise 

protected. 

 

2. Commercial and comprehensive General Liability, including Products Liability and 

Completed Operations:  (Note "Indemnity" clause hereinafter.)  Procure, and maintain during the life of 

the Contract, full comprehensive General Liability and Property Damage Insurance coverage.  This 

coverage shall provide protection from claims for damages for personal injury and bodily injury including 

in part sickness, disease, and from claims for damages to property (including "Broad Form"), which may 

arise directly or indirectly out of, or in connection with, the performance of the Work under the Contract 

by the Contractor or by any of his subcontractors or by anyone directly or indirectly employed by either 

of them or under the control of either of them, and the minimum amount of such insurance shall be as 

follows: 

 

(a) Bodily Damage and Public Liability Insurance is an amount not less than FIVE MILLION 

DOLLARS ($5,000,000.00) for damages arising out personal injury and bodily injury including in part:  

sickness, disease or death of one person and subject to the same limit for each person and in an amount 

not less than FIVE MILLION DOLLARS ($5,000,000.00)  in any one occurrence; and Property Damage 

Insurance (Broad Form) in an amount not less than FIVE MILLION DOLLARS ($5,000,000.00)  for 

damages arising out of injury to or destruction of property of others in any one occurrence with an 

aggregate limit in the same amount.  Such policy shall included completed operations coverage and shall 

be maintained for a period of at least three (3) years after substantial completion occurs. 

 

(b) The Property Damage portion of this coverage shall include such hazardous operations as 

explosion, collapse and underground exposure coverage.  In addition, completed Operations Insurance 

coverage shall be maintained after completion and acceptance of the project for the full guarantee and 

maintenance period. 

 

(c) AUTOMOBILE LIABILITY AND PROPERTY DAMAGE INSURANCE:  PROCURE, 

AND MAINTAIN DURING THE LIFE OF THE CONTRACT, COMPREHENSIVE AUTOMOBILE 
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LIABILITY AND PROPERTY DAMAGE INSURANCE COVERAGE ON ALL VEHICLES USED IN 

CONNECTION WITH THE CONTRACT, WHETHER OWNED, NON-OWNED, OR HIRED.  THE 

LIABILITY LIMITS SHALL BE NOT LESS THAN ONE MILLION DOLLARS ($1,000,000.00) 

FOR INJURY OR DEATH OF EACH PERSON AND IN AN AMOUNT NOT LESS THAN ONE 

MILLION DOLLARS ($1,00,000.00) IN ANY ONE OCCURRENCE; AND PROPERTY DAMAGE 

LIMITS OF NOT LESS THAN ONE MILLION DOLLARS ($1,000,000.00) IN ANY ONE 

OCCURRENCE. 

 

(d) Owner's Protective Liability Policy:  Provide the Owner with an Owner's Protective Liability 

Policy naming the Worker as the named insured, with the Engineer, and each of their officers, agents, and 

employees as additionally insured under that policy, said policy to protect said parties from claims which 

may arise from operations under the Contract.  This coverage shall be the same company which provides 

the Contractor's liability insurance coverage, and in the same minimum amounts. 

 

(e) Contractual Liability Coverage:  Each and ever policy for liability insurance carried by each 

Contractor and Subcontractor will include a "Broad Form Contractual Liability Coverage" endorsement 

sufficiently broad to insure the provision titled "indemnity" hereinafter set forth. 

 

(f) INDEMNITY:  TO THE EXTENT PERMISSIBLE BY LAW, THE CONTRACTOR SHALL 

PROTECT, DEFEND, INDEMNIFY AND SAVE HARMLESS THE OWNER, ITS OFFICERS, 

AGENTS, AND EMPLOYEES FROM AND AGAINST SUITS, ACTIONS, CLAIMS, LOSSES, 

LIABILITY OR DAMAGE OF ANY CHARACTER AND FROM AND AGAINST COSTS AND 

EXPENSES, INCLUDING IN PART, ATTORNEY FEES, INCIDENTAL TO THE DEFENSE OF 

SUCH SUITS, ACTIONS, CLAIMS LOSSES, DAMAGES OR LIABILITY ON ACCOUNT OF 

INJURY, DISEASE, SICKNESS, INCLUDING DEATH, TO ANY PERSON, OR DAMAGE TO 

PROPERTY, INCLUDING IN PART THE LOSS OF USE RESULTING THEREFROM, BASED 

UPON OR ALLEGEDLY BASED UPON ANY ACT, OMISSION OR OCCURRENCE OF THE 

CONTRACTOR OR HIS EMPLOYEES, AGENTS, SUBCONTRACTORS, OR SUPPLIERS, OR 

ANYONE ELSE UNDER THE CONTRACTOR'S DIRECTION AND CONTROL, (REGARDLESS IF 

CAUSED IN PART BY A PARTY INDEMNIFIED HEREUNDER), AND ARISING OUT OF, 

OCCURRING IN CONNECTION WITH, RESULTING FROM, OR CAUSED BY THE 

PERFORMANCE OR FAILURE OF PERFORMANCE OF ANY WORK OR SERVICES CALLED 

FOR BY THE CONTRACT, OR FORM CONDITIONS CREATED BY THE PERFORMANCE OR 

NO-PERFORMANCE OF SAID WORK OR SERVICES. 

 

(g) Builder's Risk "All-Risk" Insurance:  In addition to such Fire and Extended Insurance coverage 

which the Contractor elects to carry for his own protection, he shall procure and shall maintain for the life 

of the Contract, Builder's Risk "All-Risk"  Completed Value insurance coverage, including, but not limited 

to, Fire and standard Extended Insurance coverage, Vandalism and Malicious Mischief, upon the full 

insurable value of all portions of the Work which is the subject of the Contract and subject to a loss for 

which such Builder's Risk "All- Risk" insurance coverage gives protection and shall include completed 

Work and Work in progress.  Value of this policy shall be fixed to the total bid price on the Bid Form.  

This coverage shall be with an insurance company or companies acceptable to the Owner. 

 

(h) Boiler and/or Machinery Insurance:  Boiler and/or Machinery Insurance, where appropriate and 

necessary, shall be procured and maintained by the Contractor until the Work has been completed and 

accepted by the Owner. 

  



54 

 

EXHIBIT 6 
 

Contractor’s Insurance Certificates 
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EXHIBIT 7 

 

Prevailing Wage Rates – Building 

And 

Definitions for Building Labor Classifications 
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2016 PREVAILING WAGE RATES BUILDING 
 

 

 

 

 

CLASSIFICATION 

 

 

 

BASE 
WAGE 

 

 

 

 

BENEFITS 

 

 

HOURLY 
PREVAILING 
WAGE RATE 

 

(8 HOURS) 
PER DIEM 

WAGE 
RATE 

Automatic Fire Sprinkler Fitter, Certified 26.85 0.00 26.85 214.80 

Block, Brick, and Stone Mason 17.97 0.00 17.97 143.76 

Carpenters – Acoustical Ceiling Installation 15.17 0.00 15.17 121.36 

Carpenter – Rough 16.55 0.00 16.55 132.40 

Carpenter – All Other Work 14.98 0.00 14.98 119.84 

Caulker / Sealers 11.29 0.00 11.29 90.32 

Cement and Concrete Finishers 14.90 0.00 14.90 119.20 

Commercial Truck Driver 14.75 0.00 14.75 118.00 

Communication/Security Technician 16.50 2.12 18.62 148.96 

Crane and Heavy Equipment Operator 24.19 3.43 27.62 220.96 

Door & Hardware Specialist 12.00 1.35 13.35 106.80 

Drywall and Ceiling Tile Installers 12.64 0.00 12.64 101.12 

Drywall Finishers & Tapers 14.00 0.00 14.00 112.00 

Electrician 23.36 3.40 26.75 214.00 

Elevator Installers and Repairs 31.35 15.10 46.45 371.60 

Fence Erectors – Include with Skilled 
Labor 

 

10.00 
 

0.00 
 

10.00 
 

80.00 

Floor Layers – Carpet and Resilient 12.87 0.00 12.87 102.96 

Floor layers- Specialty 13.00 0.00 13.00 104.00 

Floor Layers - Wood 11.50 0.00 11.50 92.00 

Glaziers 15.86 1.00 16.86 134.88 

Hazardous Materials Removal Workers 10.00 0.00 10.00 80.00 

Heating, Air Conditioning and Refrigeration 
Service Technician 

 

31.14 
 

12.43 
 

43.57 
 

348.56 

Insulation Workers – Mechanical 31.26 11.96 43.22 345.76 

Irrigator – Landscape, Certified 15.28 0.00 15.28 122.24 

Laborer 11.88 0.01 11.89 95.12 

Locksmith 12.00 1.35 13.35 106.80 

Mechanic 17.00 0.00 17.00 136.00 

Painters - Building 11.77 0.00 11.77 94.16 

Paper Hanger 14.00 0.00 14.00 112.00 

Pipelayers 15.00 0.00 15.00 120.00 

Pipe Fitters and Steamfitters 23.53 9.02 32.55 260.40 

Plaster, Stucco, Lather and EIFS 
Applicator 

 

14.21 
 

0.01 
 

14.22 
 

113.76 

Plumber/ Medical Gas Installer 25.72 7.23 32.95 263.60 

Reinforcing Iron and Rebar Workers 19.62 1.60 21.22 169.76 

Roofers 16.00 0.00 16.00 128.00 

Sheet Metal Workers 27.16 0.00 27.16 217.28 

Structural Iron and Steel Workers / Metal 
Building Erector 

 

25.57 
 

13.24 
 

38.81 
 

310.48 

Tile Setters 13.86 0.00 13.86 110.88 
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APPROVED 10/17/2016 

 

 

2016 BUILDING DEFINITIONS  
  

1  
Automatic Fire Sprinkler 

Fitter, Certified  

Sprinkler Fitters specialize in piping associated with fire sprinkler systems. 

These types of systems are required to be installed and maintained in 

accordance with strict guidelines, usually National Fire Protection Association 

(NFPA) standards, in order to maintain compliance with building and fire 

codes. Sprinkler Fitters work with a variety of pipe and materials including: 

plastic, copper, steel, cast iron, and ductile iron. The fire suppression piping 

may contain: water, air, antifreeze, fire retardant foam, gas, or chemicals for 

hood systems. Sprinkler systems installed by Sprinkler Fitters can include but 

not limited: to underground supply, standpipes, fire pumps as well as 

overhead piping systems.    

2  Block, Brick, and Stone Mason   

Lay and bind building materials, such as: brick, structural tile, concrete block, 

cinder block, glass block, and terra-cotta block, with mortar and other 

substances to construct, or repair walls, partitions, arches, sewers, and other 

structures.  Classify installers of mortarless segmental concrete masonry wall 

units.  Constructs partitions, fences, walks, fireplaces, chimneys, smokestacks, 

et cetera using stone, marble, granite, slate. Cutting, grouting, and pointing of 

materials listed above which is necessary shall be part of this classification.   

3  
Carpenters – Acoustical 

Ceiling Installation  

Construct, erect, install or repair acoustical ceiling grid, ceiling tile, and other 

items laid in acoustical grid.  

4  Carpenter – Rough  

Construct, erect, install, or repair structures and fixtures made of wood, such 

as concrete forms; building frameworks, including partitions, joists, studding, 

and rafters; wood stairways, window and door frames.  May also install 

cabinets, and siding. Include brattice builders who build doors or brattices 

(ventilation walls or partitions) in underground passageways to control the 

proper circulation of air through the passageways.    

5  Carpenter – All Other Work  

Construct, erect, install or repair cabinets and other fixtures or structures 

requiring a high level of workmanship. Includes Cabinetmakers and Bench 

Carpenters – cut, shape, and assemble wooden articles or set up and operate 

a variety of woodworking machines, such as power saws, jointers, and 

mortisers to surface, cut or shape lumber or to fabricate parts for wood 

products.  Perform related duties such as trim work.   

6  Caulker/Sealers  Applies water proofing agents or caulk to a variety of structures and materials.  
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7  

Cement and Concrete  

Finishers  

  

Smooth and finish surfaces of poured concrete, such as floors, walks, 
sidewalks, roads, or curbs using a variety of hand and power tools. Align forms 
for sidewalks, curbs, or gutters; patch voids; use saws to cut expansion joints.  

Classify installers of mortarless segmental concrete wall units.    

8  Commercial Truck Driver  

Drive a truck, van or tractor-trailer combination to transport and deliver 

goods, or materials in liquid, loose, or packaged form. May be required to 

unload truck.   

9  
Communication/Security 

Technician  

Set-up, re-arrange, or remove switching and dialing equipment used in central 

offices.  Service or repair telephones and other communication equipment on 

customers' property. May install equipment in new locations or install wiring 

and telephone jacks in buildings under construction.  Install, program, 

maintain, and repair security and fire alarm wiring and equipment.  Ensure 

that work is in accordance with relevant codes. Exclude "Electricians" who do 

a broad range of electrical wiring.   

10  
Crane and Heavy Equipment 

Operator  

 A worker who operates a crane or other types of heavy equipment to hoist 

and move materials, raise and lower heavy weights and perform other related 

operations. May be crawler type or rubber-tired. May oil, grease or otherwise 

service and make necessary adjustments to equipment as needed. Performs 

other related duties.  

11  Door and Hardware Specialist  

Installs or repairs doors, hardware and accessories.  Are responsible for the 
installation of contract commercial hardware and custom architectural grade 
wood doors, steel doors and frames for all Prevailing Wage jobs.  Shall be 
trained by their employer's, employer’s apprenticeship, or in factory training 
classes in the proper methods and techniques and requirements for the 
installation of Architectural Grade commercial wood and metal doors, frames 
and hardware in conformance with all local, state, and federal code.  

12  
Drywall and Ceiling Tile 

Installers  

 Apply plasterboard, or other wallboard to ceilings, or interior walls of 
buildings. Apply or mount acoustical tiles or blocks, strips, or sheets of 
sound-absorbing materials to ceilings and walls of buildings to reduce or 
reflect sound. Materials may be of decorative quality. Includes metal stud 
framing.  Exclude "Carpet Installers", “Carpenters – Acoustical Ceiling 
Installation", and "Tile and Marble Setters".     

13  Drywall Finishers  and Tapers  
Seal joints between plasterboard or other wallboard, including bedding and 

texturing, to prepare wall surface for painting or papering.   

14  Electrician  

Plan and execute the layout and installation of electrical conduit, switch 
panels, buss bars, outlet boxes, electrical wires and cables, lighting standards, 
lighting fixtures, receptacles, switches, and other electrical devices and 
apparatus necessary for the complete electrical installation. To include the 
installation of cabling, wire, conduits and end devices for Temperature 
Control, Building Automation, and Energy Management Systems, et c etera.   

Includes installation of photovoltaic solar panels.   
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15  
Elevator Installers and 

Repairers  

Assemble, install, repair, or maintain electric or hydraulic freight or passenger 

elevators, escalators, dumbwaiters, or wheelchair lifts.   

16  
Fence Erectors  - Include 

with Skilled Labor  

Erect and repair metal and wooden fences and fence gates around highways, 
industrial establishments, residences, or farms, using hand and power tools.   

Excludes rock and stone fences.    

17  
Floor Layers – Carpet and 

Resilient  

Apply blocks, strips, or sheets of shock-absorbing, sound-deadening, or 

decorative coverings to floors.  Lay and install carpet from rolls, tiles or blocks 

on floors.  Install padding and trim flooring materials.  Installs variety of soft 

floor materials including vinyl and VCT.  Exclude wood floors and specialty 

floors.   

18  Floor Layers - Specialty  
Prepares surface, installs and finishes specialty floor material such as 

manufactured or engineered and laminated wood.   

19  Floor Layers - Wood  

Install, scrape and sand wooden floors to smooth surfaces using floor scraper 

and floor sanding machine, and apply coats of finish to include gymnasium 

and bowling alleys.  

20  Glaziers  

Installs glass in windows skylights, store fronts and display cases, or on 

surfaces such as: building fronts, interior walls, ceilings and table tops.  The 

installation, setting, cutting, preparing, fabricating, distributing, handling or 

removal of the following: glass and glass substitutes used in place of glass, pre-

glazed windows, retrofit window systems, mirrors, curtain wall systems, 

window wall systems, cable net systems, canopy systems, structural glazing 

systems, unitized systems, interior glazing systems, photovoltaic panels and 

systems, suspended glazing systems, louvers, skylights, entranceway systems 

including doors and hardware, revolving and automatic door systems, patio 

doors, store front systems including the installation of all metals, column 

covers, panels and panel systems, glass hand rail systems, decorative metals 

as part of the glazing system, and the sealing of all architectural metal and 

glass systems for weatherproofing and structural reasons, vinyl, molding, 

rubber, lead, sealants, silicone and all types of mastics in wood, iron, 

aluminum, sheet metal or vinyl sash, doors, frames, stone wall cases, show 

cases, book cases, sideboards, partitions and fixtures.  Performs other related 

duties.  

21  
Hazardous Materials 

Removal Workers  

Identify, remove, pack, transport, or dispose of hazardous materials, including 

asbestos, lead-based paint, waste oil, fuel, transmission fluid, radioactive 

materials, contaminated soil, mold, et cetera. Specialized training and 

certification in hazardous materials handling or a confined entry permit are 

generally required. May operate earth-moving equipment or trucks.    

22  

Heating, Air Conditioning 

and Refrigeration Service 

Technician  

Repair and service heating, central air conditioning, or refrigeration systems, 

including oil burners, hot-air furnaces, heating stoves, and air handlers 

(Installation of systems is performed by sheet metal worker).  Includes HVAC 

mechanic.    



60 

 

23  Insulation Workers – Mechanical  

This work includes the preparation, alteration, application, removal, 

hauling, erection, assembling, molding, spraying, pouring, mixing, 

hanging, adjusting, repairing, dismantling, reconditioning, maintenance, 

finishing, and/or weatherproofing of cold or hot thermal insulations with 

such materials as may be specified when those materials are to be 

installed for thermal purposes in voids, or to create voids, or on either 

piping, fittings, valves, boilers, ducts, flues, tanks, vats and equipment, or 

on any hot or cold surfaces for the purpose of thermal control or to be 

installed for sound control purposes mechanical devices, equipment, 

piping, surfaces related in an integral way to the insulation of such 

mechanical devices, equipment and piping. This work also includes all 

labor connected with insulation for; temperature control, personnel 

protection, safety and/or prevention of condensation. This work also 

includes all labor connected with hauling, distribution and cleanup of 

materials on the job premises.  All thermal tape, pads, metered fittings 

(insulation, metal or plastic), batts and lags.  

24  Irrigator- Landscape, Certified  

Certified by TCEQ to install watering systems in various sizes and grades of 

lawn in order to maintain sufficient pressure and to insure even dispersal 

of water.     

25  Laborer  

Performs manual duties in all phases of construction. Demolition (interior 

and exterior), Flagging and Traffic Control, General Clean-Up, Air and 

Power Tool Operators (Including chipping guns, jackhammers and 

tampers), Carpenter Laborer/Tenders  (all material handling and clean-

up), Brick, Block, Rock and Stone Mason Laborer/Tenders (except 

refractory), Floor Layer and Tile Setter Laborer/Tenders, Scaffold Builders, 

Mortar Mixers, Grading and Fine Grading, Concrete Workers (chute/hose 

operator, raking, shoveling and vibrating), Concrete Buggy Operators, 

Cement Finisher Laborer/Tenders, Asphalt Laborer (raking, shoveling, 

luting, ironing, dumping and spreading), Plaster Laborer/Tenders, 

Landscapers and Planters, Plumber Laborer/Tender (trenching, material 

handling, back filling), Electrician Laborer/Tender (trenching, material 

handling, back filling), Fence and Guardrail Builders, Form Strippers, 

Culvert Builders, Man Hole Builders, Drywall, Stocking and Handling, Man-

Lift/Scissor-Lift Operator*, Skid-Steer Operators (Bobcats and similar)*, 

Forklift and All-Terrain Forklift Operators*, Mini-Excavator Operators*, 

and Sand/Water Blasters. (*Equipment Operators Incidental to Laborers’ 

scope of work).  Landscape or maintain grounds of property using 

equipment as needed.  Workers typically perform a variety of tasks, which 

may include any combination of the following: sod laying, mowing, 

trimming, planting,  

watering, fertilizing, digging, raking, sprinkler repair, and installation of 

mortarless segmental concrete masonry wall units.   
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26  Locksmith  Self-explanatory.   

27  Mechanic  Maintains and repairs construction tools and equipment.   

28  

 

Painters - Building  

  

Paint walls, equipment, buildings, bridges, and other structural surfaces, 

using brushes, rollers, and spray guns. May remove old paint to prepare 

surface prior to painting. May mix colors or oils to obtain desired color or 

consistency. Exclude "Paperhangers.”   

 

29 
 

Paper Hanger  Measures, cuts, and hangs wallpaper and Fiber Reinforced Paneling. 

30  Pipelayers  

Lay pipe for storm or sanitation sewers, drains, and water mains. Perform 

any combination of the following tasks: grade trenches or culverts, 

position pipe, or seal joints.     

31  Pipe Fitters and Steamfitters 

Assemble, install, alter, and repair pipelines or pipe systems that carry 

water, steam, air, or other liquids or gases. May install heating and cooling 

equipment and mechanical control systems.  Includes pressurized lines 

and flow lines for gas, air, and oil found in industrial settings.    

32  
Plaster, Stucco, Lather, and 

EIFS Applicator  

Apply interior or exterior plaster, stucco, or similar materials. May also set 

ornamental plaster.  Applies acoustical plaster, interior and exterior 

plastering of stone imitation or any patented materials when cast.  Molds 

and sets ornamental plaster and trim and runs ornamental plaster cornice 

and molding.    

33  Plumbers/ Medical Gas Installer  

Assemble, install, alter, and repair pipelines or pipe systems that carry 
water, steam, air, or other liquids or gases. May install heating and cooling 
equipment and mechanical control systems.   Assemble, install, alter, and 
repair pipelines or pipe systems that carry medical gases or liquids.   

Specialized training and certification required.   

34  
Reinforcing Iron and Rebar 

Workers  

Position and secure steel bars or mesh in concrete forms in order to 

reinforce concrete.  Includes post-tensioning.  Use a variety of fasteners, 

rod-bending machines, blowtorches, and hand tools.    

35  Roofers  

Cover roofs of structures with shingles, tile, slate, asphalt, aluminum, 

wood, metal and related materials. May spray roofs, sidings, and walls 

with material to bind or seal sections of structures.  Includes metal and 

membrane roofs.    
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36  Sheet Metal Workers  

Fabricate, assemble, install, and repair sheet metal products and 

equipment, such as ducts, seal the system, pressure test and test and 

balance , control boxes, drainpipes, architectural sheet metal, hangers, 

brackets, used in the installation of sheet metal, and installs grills, 

registers, and furnace casings. Work may involve any of the following: 

setting-up and operating fabricating machines to cut, bend, and straighten 

sheet metal, operating soldering equipment to join sheet metal parts; 

inspecting, assembling, and smoothing seams and joints of burred 

surfaces, including metal flashings, gutters, canopies, soffit’s, louvers, 

skylights and custom metal roofs.  Installs warm air furnaces except where 

necessary piping for gas, or oil is performed under the plumbing and 

pipefitting classification. Include sheet metal duct installers who install 

prefabricated sheet metal ducts used for heating, air conditioning, or 

other purposes. Fire life safety, damper inspection, stairwell 

pressurization. May install other heating and cooling devices which are in 

connection with duct systems.  

37  
Structural Iron and Steel  

Workers/Metal Building Erector  

Rigging, raise, place, and unite iron or steel, prefabricated metal buildings 

precast concrete, precast “tilt-up” panels, concrete and steel bridge 

members, concrete decking, ornamental iron, hand rails, stairs, curtain 

wall/glass framework, girders, columns, beams, and other structural 

members to form completed structures or structural frameworks using 

hand tools, power tools, and hoisting equipment.  Erects frame of building, 

using hoist.  Bolts steel frame members together.  Attaches wire and 

insulating materials to framework. Attaches sheet metal panels to 

framework including standing seam sheets. Installs and trims sheet metal 

on prefabricated metal buildings, using cutting torch, power saw, and tin 

snips. Rigging of heavy equipment, assembly and disassembly of cranes. 

May erect metal storage tanks. Exclude "Reinforcing Iron and Rebar 

Workers".  

38  Tile Setters  
Apply hard tile, terrazzo tile and veneer to walls, floors, and ceilings.   

Includes surface preparation as necessary.   

  

• Welder - Receives rate prescribed for craft performing operation to which welding is incidental.  

• Fork Lift and Man Lift (boom and scissor) - Receives rate prescribed for craft performing operation to 

which operation of this equipment is incidental.  
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EXHIBIT 8 
 

Prevailing Wage Rates – Heavy / Highway 
And 

Definitions for Heavy / Highway Labor Classifications 
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2016 PREVAILING WAGE RATES HEAVY / HIGHWAY 
 

 

 

 

 

CLASSIFICATION 

 

BASE 
WAGE 
PER 

HOUR 

 

TOTAL 
FRINGES 

PER 
HOUR 

 
 

HOURLY 
PREVAILING 
WAGE RATE 

 
 

PER DIEM 
WAGE 
RATE 

Asphalt Distributor Operator 14.64 0.00 14.64 117.12 

Asphalt Paving Machine Operator / 
Spreader Box Operator 

 

14.20 
 

0.00 
 

14.20 
 

113.60 

Asphalt Raker 12.99 0.00 12.99 103.92 

Backhoe Operator 15.95 0.00 15.95 127.60 

Concrete Finishers (Paving and 
Structures) 

 

13.88 
 

0.00 
 

13.88 
 

111.04 

Crane Operator, Lattice Boom 17.50 0.00 17.50 140.00 

Crane Operator, Hydraulic 17.50 0.00 17.50 140.00 

Electrician 23.09 0.00 23.09 184.72 

Excavator Operator 16.10 0.00 16.10 128.80 

Form Builder/Setter 15.02 0.00 15.02 120.16 

Form Setter (Paving and Curb) 12.86 0.00 12.86 102.88 

Front End Loader 14.82 0.00 14.82 118.56 

Laborer 11.89 0.00 11.89 95.12 

Laborer (Skilled)(Utility) 13.65 0.00 13.65 109.20 

Mechanic 17.50 0.00 17.50 140.00 

Motor Grader Operator (Fine) 17.54 0.00 17.54 140.32 

Pipe Layer 12.94 0.00 12.94 103.52 

Reinforcing Steel Setter (Structure 
and Paving)/ Structural Steel Worker 

 

17.00 
 

0.00 
 

17.00 
 

136.00 

Rock Mason 12.00 0.00 12.00 96.00 

Roller Operator 13.70 0.00 13.70 109.60 

Servicer 14.33 0.00 14.33 114.64 

Truck Driver, Single Axle 13.19 0.00 13.19 105.52 

Truck Driver, Tandem Axle 15.32 0.02 15.34 122.72 

Utility Operator Grade 1 12.00 0.00 12.00 96.00 

Utility Operator Grade 2 13.95 0.00 13.95 111.60 

Welder, Certified/ Structural Steel 
Welder 

 

13.83 
 

0.00 
 

13.83 
 

110.64 
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APPROVED 10/17/2016 

 

 

 

2016 HEAVY / HIGHWAY  DEFINITIONS 
  
  

    
1  

  

Asphalt Distributor Operator  

Drives distributor truck, sets spray bars and operates valves 

and levers to control distribution of bituminous material for 

highway surfacing.  May oil, grease or otherwise service and 

make adjustments to equipment as needed. Performs other 

related duties.    

     

2 

Asphalt Paving Machine  

Operator/Spreader Box Operator  

Operates paving machine that spreads and levels asphaltic 

concrete on highway. Controls movement of machine, raises 

and lowers screed, regulates width of screed.  Operates 

spreader box by adjusting hopper and strike-off blade so that 

gravel, stone or other material may be spread to a specific 

depth on road surface during seal coat and surface treatment 

operations.  May oil, grease, service and make adjustments 

to equipment as needed.  Performs other related duties.    

     

3 

Asphalt Raker  

  

Distributes asphaltic materials evenly over road surface by 

hand-raking and brushing material to correct thickness; may 

control screed to regulate width and depth of materials; 

directs Laborers (skilled and unskilled) when to add or take 

away material to fill low spots or to reduce high spots.   

 

4 

Backhoe Operator  

Operates a rubber-tired machine mounted with a backhoe 

bucket on one end and a loader bucket on the other end. 

Used for excavating ditches and structures, laying pipe and 

precast concrete structures, carrying material in the loader 

bucket, and general excavation and backfill. May also be 

equipped with hydraulic attachments. May oil, grease or 

otherwise service and make necessary adjustments to 

equipment as needed. Performs other related duties.   

5 

Concrete Finisher (Paving and 

Structures)  

 Finishes the exposed surfaces of fresh concrete paving, 

median barrier and every element of concrete structures. 

Operates bridge deck finishing machine. Forms and finishes 

edges and joints. Finishes concrete curbs and gutters. 

Finishes exposed surface of concrete after forms have been 

removed by patching imperfections with fresh concrete, 

rubbing surface with abrasive stone, and directing others in 

removing excess or defective concrete with power tools. 

Performs other related duties.   
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6 

Crane Operator, Lattice Boom  

A worker who operates a lattice boom type crane to hoist and 

move materials, raise and lower heavy weights and perform 

other related operations.  May be crawler type or rubber tired.  

May include placement of rock riprap, clamshell, dragline, 

pipe and pile driving operations.  May oil, grease or otherwise 

service and make necessary adjustments to equipment as 

needed.  Performs other related duties.   

 

 

7 
Crane Operator, Hydraulic  

A worker who operates a hydraulic telescoping boom type 

crane to hoist and move materials, raise and lower heavy 

weights and perform other related operations. May be crawler 

type or rubber-tired. May oil, grease or otherwise service and 

make necessary adjustments to equipment as needed. 

Performs other related duties.   

 

 

8 

Electrician  

Plan and execute the layout and installation of electrical 
conduit, switch panels, buss bars, outlet boxes, electrical 
wires and cables, lighting standards, lighting fixtures, 
receptacles, switches, and other electrical devices and 
apparatus necessary for the complete installation of wiring 
systems, works on overhead distribution systems and 
underground distribution systems.  

Includes installation of photovoltaic solar panels.   

 

 

9 

Excavator Operator  

Operates a crawler or rubber-tired machine mounted with an 

excavator bucket.  Used for excavating ditches and 

structures, laying pipe and precast concrete structures, 

loading trucks and placing rock riprap. May also be equipped 

with various hydraulic attachments. May oil, grease or 

otherwise service and make necessary adjustments to 

equipment as needed. Performs other related duties.   

 

 

 

10 

Form Builder/Setter  

Works from plans to build, assemble, fit together, align, 

plumb, and set in place forms for molding concrete 

structures.  Forms may be wood, steel, aluminum, fiberglass 

or any other type of material.  Checks forms while concrete is 

being placed. May install miscellaneous materials integral to 

concrete structures.  May set precast concrete elements.  

Prepares for slipforming traffic rail and median barrier.  May 

install permanent metal deck forms.  May work with power 

tools.  Performs other related duties.   Includes guardrail 

installation.   

 

11 
Form Setter (Paving and Curb)  

Fits together, aligns and sets to grade metal and wooden 

forms for placement for concrete paving and curbs. Works 

with survey crew to set stringline for paving, curb and gutter 

and curb. Performs other related duties.   
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12 

Front End Loader  

Operates a rubber-tired, skid steer or crawler type tractor 

with an attached scoop type bucket on front end.  Machine is 

used to load materials from stockpiles, excavation, charging 

batch plants, loading and unloading trucks.  May be used 

with attachments in lieu of the bucket.  May oil, grease or 

otherwise service and make necessary adjustments to 

equipment as needed.  Performs other related duties.   

 

 

 

 

 

 

 

13 

Laborer  

A general term used on construction work covering many 

unskilled classifications requiring work of a physical nature.  

Performs a variety of work ranging from pick and shovel work 

to cleaning up lumber with hammer, shoveling and placing 

concrete, uses air tools, under the supervision of qualified 

personnel.  Cleans concrete joints and fills joints with sealing 

compound from bucket or with hose and nozzle from a central 

source, applies coating of oil to inside face of forms and strip 

forms, unloads and transports reinforcing steel, cures newly 

poured concrete, assists pipelayers, works with dirt crew 

keeping construction layout stakes out of the way of dirt-

moving equipment.   May fine grade excavation and ditches, 

shovels hot asphalt material.  May use power tools and other 

necessary equipment in demolition work under the 

supervision of qualified personnel.  Does not ordinarily 

perform work permitting exercise of independent judgment or 

without close direction by other workers.  Installs and 

maintains erosion control.  Performs other related duties.      

 

 

 

 

 

 

14 
Laborer (Skilled) (Utility)  

Performs a variety of manual duties, usually working in a 

utility capacity by working on multiple projects and tasks 

where demands require workmen with varied experience and 

ability to work without close direction. Unloads and 

transports reinforcing steel. Directs laborers in pouring 

concrete. Erects trench shoring and bracing. Installs, 

operates, and maintains watering systems. May assist 

equipment operators in positioning machines, verifying 

grades and signaling operators to dumping positions to 

maintain grades as directed. Uses power tools and air tools. 

May work as lead man in a labor crew. Is more or less a 

general utility construction worker. May be a second step in 

learning a skill. Includes Concrete/Granite Pump Operator, 

Concrete Saw Operator, Fence Erector, Flagger, and Sign 

Erector.  Performs other related duties.   

 

15 
Mechanic  

 Assembles, assist set up, adjusts and maintains and repairs 

all types of construction equipment and trucks. May perform 

the duties of a welder in repair of equipment. Performs other 

related duties.   
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16 
Motor Grader Operator (Fine)  

Operates motor grader.  Performs many of the same duties of 

Motor Grader, Rough, but in addition performs finish grade 

work to bluetops or other close specification control.  This 

work is subject to strict inspection and must conform closely 

to specifications.  May oil, grease or otherwise service and 

make necessary adjustments to equipment as needed.  

Performs other related duties.   

 

 

 

17 
Pipe Layer  

Installs concrete, clay, steel, ductile iron, plastic, corrugated 

pipe and any other type of pipe for storm drainage, water 

lines, gas lines and sanitary sewer lines.  Lays underground 

communication and electrical ducts.  May install and set 

electrical ground boxes, hand holes, manholes, inlets and 

other structures.  Caulks joints, makes threaded and flanged 

connections.  Installs valves and other accessories.  Performs 

other related duties.   

 

 

 

18 Reinforcing Steel Setter  

(Structure and Paving)/  

Structural Steel Worker  

Works from plans to lay out and install reinforcing steel 

within forms or in mats of concrete paving.  Erects and places 

reinforcing steel and fabricated structural steel members, 

such as girders, plates, diaphragms, lateral bracing, and 

unites them permanently to form a completed structural steel 

unit, including reinforcing members.  Fastens steel members 

together by welding or bolting.  May include dismantling and 

erecting large units of equipment.   Gives direction to 

reinforcing steel worker apprentice or utility laborers. 

Performs other related duties.   

 

19 
Rock Mason  

Constructs partitions, fences, walls, using rock.  Cutting, 

grouting and pointing of materials listed above which is 

necessary shall be part of this classification. May also build 

or repair rock retaining walls, cutting or placing of rock in 

mortar or other similar material.    

 

 

20 
Roller Operator  

Operates a self propelled machine with either steel wheels or 

pneumatic tires which is used to compact and smooth 

bituminous and flexible base materials and compact earth 

fills, subgrade, and all other types of materials. May oil, 

grease or otherwise service and make necessary adjustments 

to equipment as needed. Performs other related duties.   

 

 

 

21 Servicer  

Drives a truck which carries various fuels, oils, greases and 

filters.  Must have knowledge of and is responsible for the 

correct oiling and greasing and changing of filters on 

equipment according to manufacturers’ specifications.  Uses 

compressed air grease guns, wrenches and other tools.  May 

make adjustments to clutches, brakes and other mechanical 

items.  Keeps record of service for preventive maintenance 

records.  .  May require a Commercial Driver’s License if 
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driving truck on public highways.  Performs other related 

duties.     

 

 

22 
Truck Driver, Single Axle  

Drives a light capacity truck for transporting loads of 

construction material. The truck is of single rear axle type, 

may have various kinds of beds attached such as dump, flat 

bed, tank, etc. May require CDL license for driving on 

highway. May service and make necessary adjustments for 

proper operation of equipment. Performs other related duties.   

 

 

23 Truck Driver, Tandem Axle  

Drives a tandem axle powered vehicle. Hauls dirt, rock, 

aggregates or other material. May require CDL license for 

driving on highway. May service and make necessary 

adjustments for proper operation of equipment. Performs 

other related duties.   

 

 

24 Utility Operator Grade 1  

  

Clam, ditching machine, side booms (except those in Grade 

2), operator on dredges,  cleaning machine, coating machine, 

, blending machine, water-kote machine, equipment welder, 

track tractor, derrick, dragline, shovel, motor grader rough 

grade, Crawler tractor, foundation drill operator, crawler and 

truck mounted, and piledriver.   

 

 

 

 

 

25 

Utility Operator Grade 2  

Pipe, gin truck or winch truck with poles when used for 

hoisting, side boom (cradling rock drill), tow tractor, farm 

tractor road boring machine, fork lift (industrial type), pot 

fireman (power agitated), straightening machine, boring 

machine, bombardier (track or tow rig), , hydrostatic testing 

operator, scraper, stalking machine, plant mix pavement 

roller operator, plant mix pavement, pneumatic motor 

operator.  Concrete paving curing, float, te xturing machine,  

subgrade trimmer, slip-form machine, milling machine,   self-

propelled sweeping machine,  trenching machine,  directional 

drill, ,  trenching, screening plant, and joint sealer.  Off Road 

Hauler, Pavement Marking Machine Operator 

Reclaimer/Pulverizer Operator, Slurry Seal or 

MicroSurfacing Machine Operator.  

 

 

26 Welder, Certified/ Structural 

Steel Welder  

Certified by the American Welding Society to perform 

structural steel welding. Operates welding equipment. Welds 

structural steel girders and diaphragms. May weld 

permanent metal deck forms.  Cuts, lays-out, fits and welds 

metals or alloyed metal parts to fabricate or repair 

equipment. Welds the joints between lengths of pipe for oil, 
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gas or other types of pipelines. May assist in welding of 

permanent metal deck forms. Performs other related duties.    
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EXHIBIT 9 

 

Apprenticeship Order and List of Required 
Apprenticeship Programs 
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ORDER OF THE COMMISSIONERS COURT OF 

EL PASO COUNTY REGARDING 

APPRENTICESHIP PROGRAM REQUIREMENTS 

Whereas, the County of El Paso supports the adoption of an apprenticeship program 
for all county building construction projects in the amount of $50,000 and higher and 
desires the inclusion of language mandating participation in apprenticeship programs 
certified by the U.S. Department of Labor (DOL) in all County building construction 
contracts; and 

Whereas, the purpose of the apprenticeship program is to require that only 
journeymen and apprentices registered in an apprentice program certified by DOL 
perform work on county building construction projects in order to ensure both quality 
construction work as well as provide training opportunities; and 

Whereas, a DOL certified apprenticeship program requirement for local building 
construction projects is consistent with the state prevailing wage rate law pursuant 
to Chapter 2258, Texas Government Code. 

NOW THEREFORE BE IT RESOLVED, that the County of El Paso adopts the El Paso 
County Apprenticeship Program requiring the following of all building contractors and 
their subcontractors on County Building Construction Projects: 
 
1. must sponsor or participate in a DOL certified apprenticeship program for all job 

classifications utilized on the project and which are "apprenticeable occupations" 
as defined by DOL regulations, except when there is a state statute requiring 
certification for an occupation which has inconsistent requirements; 

2. must hire registered apprentices enrolled in a DOL certified apprenticeship 
program; 

3. may not substitute helpers or unregistered apprentices to perform apprentice 
level work in place of registered apprentices; 

4. must pay wage rates and benefits package for apprentices as determined by 
apprenticeship program/DOL; 

5. must comply with DOL requirements for the ratio of apprentices to journeymen; 

6. must hire apprentices in all job classifications utilized on the project and which are 
"apprenticeable occupations" as defined by DOL regulations, unless such 
placement would not be approved by the apprenticeship program. 
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BE IT FURTHER RESOLVED that the County Purchasing Agent is hereby directed to 
include notice of the County apprenticeship requirements in all specifications for bids on 
building constructions projects in the amount of $50,000 or higher. 

 
 

EL PASO COUNTY 
2008 REQUIRED APPRENTICESHIP PROGRAMS 

 

 

1. Acoustical Carpenter 
2. Bricklayer and Mason 
3. Cabinet Maker 
4. Carpenter 
5. Cement Mason 
6. Drywall Application 
7. Electrician 
8. Electronic Systems Technician 
9. Elevator Constructor & Repairer 
10. Floor Layer 
11. Glazier 
12. HVAC 
13. Insulation Worker 
14. Locksmith 
15. Operating Engineer 
16. Painters 
17. Pipefitter 
18. Plasterer 
19. Plumber 
20. Protective Signal Installer 
21. Roofers 
22. Sheet Metal Worker 
23. Structural Steel/Ironworker 
24. Tile Setter 
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EXHIBIT 10 
 

Construction Rules Applicable to 
the Tornillo-Guadalupe International Bridge  
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CONSTRUCTION RULES APPLICABLE TO 
THE TORNILLO-GUADALUPE INTERNATIONAL BRIDGE LEVEE DEPRESSION 

COUPLED WITH THE RETAINING WALL  
 
 

 The construction of the Tornillo-Guadalupe International Bridge Levee Depression 
Coupled with Retaining Wall presents unique issues and challenges.  The work is located 
completely within the United States, but is directly adjacent to the international border 
with Mexico. 
 

The purpose of these provisions is to establish the construction rules for the 
construction of the Tornillo-Guadalupe International Bridge Levee Depression Coupled 
with Retaining Wall  (the ‘Project”) 

 
The Contractor is required to comply with, and by accepting the award for this 

Project, does hereby agree to comply with, the following provisions on behalf of El Paso 
County (“Owner”). 

 

I. CONSTRUCTION PLANS AND SCHEDULE 

 

1.1 The Project will be performed in accordance with the Levee Road Depression Coupled 

with Retaining Wall Beneath the Tornillo-Guadalupe Project plans that have been 

prepared by the County and reviewed and approved by the U.S. International 

Boundary and Water Commission (referred to herein as “USIBWC”).   

 

1.2 Time is of the essence.  Change Orders impacting the work to be performed during 

the Project requires not only the agreement of the County but also USIBWC.  

Extending the timeline for the Project requires coordination with USIBWC, the United 

States Department of State and the United States Coast Guard.  A request for even a 

short extension of time may, in turn, trigger substantial delays, international issues 

and additional review and permitting requirements. No deviation from the approved 

plans for the Project may be made either before or during completion of the Project 

unless the modification of the plans has previously been submitted to and received 

the approval of the appropriate governmental authorities. Requests for 

amendments to the Project will be avoided unless a substantive need can 

be established and no reasonable alternative is available. 

 

1.3 Change Orders impacting the work to be performed or the deadline for completion of 

the Project requires the agreement of the County and USIBWC.  A change does not 

require involvement of the United States Department of State or amending the Coast 

Guard Permit related to the Project. 
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II. WORK RESTRICTIONS 

 
2.1 IBWC LANDS:  
 

The following rules apply to working on lands within the jurisdiction IBWC. 
 

A. Onsite Work Hours 
 

1. Normal work hours are:   8:00 a.m. to 5:00 p.m. Monday through Friday.  If 
the Contractor requires to begin working prior to or after normal business 
hours, this must be coordinated with the Customs and Border Patrol (“CBP”) – 
Clint Office.  CPB requires a two week notification if you wish to work outside 
of normal work hours.  

 
B. Site Access Restrictions 

 
1. Any vehicle larger than a pickup truck must use the C. C. Bills , Wingo Reserve 

Entrance. 
 

2. Under flood conditions or other extreme weather events, full access to the 
worksite may not be available. The Contractor shall make accommodations for 
less than full access in their Flood Protection Plan. 

 
C. Submittals Required Prior to Mobilization 

 
1. Video and Photographs of Existing Conditions should be taken of the levee for 

a distance of 500 feet both upstream and downstream of the center-line of the 
Tornillo-Guadalupe Bridge prior to mobilization. 
 

2. The original of the video and photographs shall be given to the County 
Engineer, whose contact information is listed below.  Contractor may keep a 
copy. 

 
D. Cutting the Levee for Structure Improvements 

 
1. In some instances, the work may require cutting the levee. This work shall not 

be performed during periods of known heavy rains or flooding. 
 

2. In the event that construction activities cause unexpected damage to the levee 
system of the Rio Grande River, the Contractor shall immediately notify Owner 
and the Engineer.  

 
E. USIBWC land is not available for use for the Contractor's Field Office and/or sheds, 

staging and/or storage areas.  
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1. If a Field Office is not used, one set of all Contract documents shall be kept in 
the foreman's or superintendent's vehicle. This vehicle must be onsite while 
work is proceeding. 

 
F. No obstructions or waste are permitted in the construction area. 

 
1. No obstructions, other than those shown in the plans, shall be allowed.  Any 

required obstruction must be pre-approved by permitting authorities.  The 
channel or channels through the structure shall be promptly cleared of all 
obstructions placed therein or caused by the construction of the bridge.  The 
worksite must be cleared of obstructions, stockpiles, materials and equipment 
at the end of each day. 

 
2. No sewage, debris, trash, excess materials or equipment, or industrial waste 

will be discharged into the Rio Grande River (“Rio Bravo”) as a result of the 
construction work that is the subject of this Agreement. 

 
2.2. SECURITY 
 

A. The Contractor is responsible for securing the work site, equipment, and materials 
from vandalism and theft. 

 
B. The Contractor shall implement a security program that: 

 
1. Emergency Contact, Person in Charge, What badges look like.  Protects the 

work, the existing premises, and the Government’s operations from theft, 
vandalism and unauthorized entry. 
 

2. Initiates a security program in coordination with Government’s existing security 
system at mobilization. 

 
3. Maintains the security program throughout construction duration until Contract 

Closeout. 
 

C. The Contractor shall implement entry control to the work area that: 
 

1. Restricts entry of non-Government persons and vehicles into the work area and 
existing facilities, unless otherwise compliance-confirmed by the Government. 
 

2. Allows entry only to authorized persons with proper identification. 
 

D. Neither the County nor USIBWC shall be responsible for the security of any items 
within the work area. 
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2.3.   DEPARTMENT OF HOMELAND SECURITY 
 

A. In any event the staff of the U.S. Department of Homeland Security (also known 
as U.S. Customs and Border Protection (CBP)) alerts and directs any field crews to 
stop work in for any security reasons in the area, the Contractor shall consider this 
as top priority and fully cooperate with the directions of DHS at all times until the 
security alert is cleared by the DHS. In addition the Contractor shall contact and 
coordinate with the Owner for any additional steps to be taken during and after 
the security alert from the DHS is cleared.  

 
B. Access to the site is controlled by Border Patrol. All site work is anticipated to take 

place on the south side of the DHS border fence. Gates through the border fence 
are located at both ends of the project site. Access through the border fence must 
be coordinated with Border Patrol. 
 

C. The Contractor shall provide a list of all workers' names, their social security 
number, and a copy of a government issued identification card to the County’s 
representative, Fernando Hernandez, El Paso County Engineer, whose contact 
information is contained in Subparagraph 4.2. This list shall be provided at least 
five (5) days prior to the workers arriving onsite. CBP will run background checks 
on all employees working onsite. 
 

1. Employees of Contractor and subcontractors must pass the background 
checks/vetting to be allowed to work onsite. 
 
a. Workers with felony convictions, issues with their immigration paperwork, or 

outstanding warrants are precluded from working onsite. 
 

2. The Contractor shall provide updates whenever employees are added or deleted 
from the work crews. 
 

3. The Contractor shall provide CBP of sample identification that will be worn by 
employees of subcontractors. 

 
D. The Contractor shall ensure that all employees working onsite are identifiable with 

a project identification card, a special hard hat color, a significantly colored piece 
of clothing, or another method agreeable to Border Patrol. 

 
E. All on-road vehicles shall have the name of the construction company/Contractor 

clearly displayed on the side of the vehicle. 
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2.4 CONTINGENCY EVACUATION PLAN 
 

A. When construction areas are adjacent to the United States-Mexico border, the 
possibility exists for random acts of violence or other law enforcement incidents. 
As part of a complete review of site security and employee safety, it is anticipated 
the Contractor will be required by CBP to complete a Contingency Evacuation Plan. 
 

B. The Contingency Evacuation Plan shall include: 
 
1. Employee actions and responsibilities if a random act of violence or a law 

enforcement apprehension effort impacts the jobsite. 
 

2. Designation of a safe meeting area on or immediately adjacent to the jobsite. 
For long, linear projects, multiple sites may need to be designated as 
construction progresses. Ensure that a location is available within walking 
distance to your employees. 
 

3. Identify personnel responsibilities during implementation of the plan. 
 

4. Identify a point of contact for local law enforcement and/or Border Patrol to 
ensure coordination of activities. 

5. Establish procedures for employee injuries from these activities or from stray 
gunfire. 
 

C. USIBWC has a boilerplate Contingency Evacuation Plan available for Contractors 
to use and modify.  A copy has been attached as Exhibit A to this Exhibit 10.  
 

D. All employees working at the site shall be educated as to this plan and to the 
designated meeting area.  
 

E. A copy of this plan shall be maintained at the project site at all times. The 
designated meeting area map shall be maintained on the Company's bulletin board 
or other appropriate area where it is readily visible throughout the workday. 

 
2.5 CLEAN-UP AND DISPOSAL OF WASTE MATERIALS 
 

A. The Contractor shall be responsible for the cleanup and disposal of waste materials 
and rubbish from the construction site, field office(s), and staging area(s).  
 

B. No sewage, debris, trash, excess materials or equipment, or industrial waste will 
be discharged into the Rio Grande River (“Rio Bravo”) as a result of the 
construction work that is the subject of this Agreement. 
 

C. The disposal of waste materials and rubbish shall be in accordance with applicable 
Federal, state, and local laws and regulations and with the requirements in these 
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Contract documents. Should a conflict exist in the requirements for cleanup and 
disposal of waste materials, the most stringent requirements shall apply.  
 
1. Waste:    All waste unless otherwise noted in these Specifications shall be 

disposed of at a licensed landfill or waste disposal facility. 
 

2. Woody Debris:  The Contractor may NOT burn woody debris onsite.  
 

3. Soil, Rocks, Gravel, Bricks, and Used Concrete:   The Contractor may NOT bury 
concrete debris, bricks, soil, gravel, and rocks on said landowner's property. 

 

2.6 FLOOD PROTECTION PLAN 

 
The Contractor shall develop and submit a Flood Protection Plan that includes the 
design for temporary controls for protection from floods.  

 
A. Design elements of the Flood Protection Plan shall be designed by a licensed 

professional engineer and submitted to the Engineer for review. The Engineer 
shall review the submittal for compliance confirmation, but this shall not relieve 
the Contractor of the assigned responsibility of protection of the construction 
site.  

 
B. The Flood Control Plan includes an Emergency Levee Closure Plan that details 

how the Contractor will close the levee within twenty four (24) hours when 

necessary. The Contractor must plan to close the levee within a twenty four (24) 

hour time frame in the event of emergencies. The plan shall describe how the 

work will be expedited to close the levee, secure the possible breach, and ensure 

the repair can survive the twenty five (25) year flood stage without collapse, 

breach, or damage to the remaining parts of the levee. The plan shall also 

include the method of closure, procedures for closure, and who is responsible for 

determining when a closure is needed from the Contractor’s management. From 

the County’s side only the County Engineer or the Engineer can order a closure.  

The Contractor must coordinate with IBWC and provide IBWC access to the 

construction site if emergency flood operation procedures are required during the 

construction period. 

 
C. The Flood Control Plan must be adapted to your site and work conditions. 

However, the basic components of a Flood Control Plan should include these, or 
similar, aspects. 

 
1. Stage 1: A flood watch has been issued by the NWS (National Weather 

Service) or the onsite superintendent enacts this stage. All work continues as 
normal but weather conditions and river levels are watched carefully. 
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2. Stage 2: A flood warning has been issued by the NWS or the onsite 
superintendent. The Contractor continues to work but begins to limit the 
length of open excavations (breaches) in the levees. 
 

3. Stage 3: The Rio Grande begins to overbank. The Contractor should use their 
discretion about continuing excavation operations. Embankment (backfilling 
with material that meets contract requirements) operations usually can 
continue. The Contractor should have sufficient equipment on hand to close all 
breaches if required. If spoil or stockpiles exist in the floodplain, the 
Contractor may want to begin moving them against the levees. 
  

4. Stage 4: Water begins to flow into the floodplain. The Contractor should begin 
to close all breaches immediately with material on hand (material does not 
need to meet Contract Sections). Any spoil or stockpiles located in the 
floodplain need to be pushed up against the levee. All stockpile tops and levee 
crowns need to be flattened to allow the passage of emergency vehicles. 
  

5. Stage 5: Flood waters are up against the levee. The Contractor has stopped all 
levee construction work and is maintaining vigilance to protect breaches from 
developing in the levee. 

 
D. The Contractor is reminded that they are required to use their own judgment to 

determine when to move to a different flood stage and what work to continue at 
any given time. Contractors should monitor the Rio Grande flows and current 
weather conditions. Releases from upstream dams also contribute to the river 
flows.  

 
E. Once there is a potential for the river to exceed the banks and rise into the 

floodplain. It is recommended that the Contractor maintain strict surveillance on 
floodplain conditions in order to decide whether or not to invoke the flood 
protection plan for their project. The Contractor may always choose to amend any 
flood protection plan submittal, based on conditions and viable alternatives for 
working conditions in order to meet the specification requirements to protect the 
work, existing conditions, and adjacent properties.  
 

F. Throughout all flood stages, the Contractor shall maintain surveillance of the 
water conditions and keep communications ongoing with the Government 
Inspector and COR.  
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III.    AVAILABILITY OF CONSTRUCTION SITE AND ADMINISTRATIVE 

DOCUMENTS 

 

3.1 It is incumbent upon the Contractor to provide access to and to cooperate in all 

inspections of the worksite, equipment, and material made by the representatives of 

either USIBWC and Mexico IBWC, and representatives of the United States’ federal 

government including but not limited to the United States Coast Guard, the Army Corp 

of Engineers, General Service Administration, and Homeland Security. 

 
3.2 The border line dividing both countries shall continue to exist, and so will the 

jurisdiction of each of the countries over their respective territories.  The Contractor 

shall remain mindful of the international boundary and limit encroachment / intrusion 

of its work crew and equipment into the Country of Mexico except as necessary to 

complete the required construction work. 

 

3.3 USIBWC has coordinated the County’s construction work in the riverbed of the Rio 

Grande River with Mexico IBWC. No other action should be necessary to obtain from 

competent federal authorities the right of free transit within the work site area for all 

material, equipment, workers, technicians and administrative personnel therein 

employed, for such a period of time as may be necessary for the Project's completion.   

 

3.4 It is the Contractor’s sole responsibility to coordinate with CBP for access, 
construction schedule, and progression of work throughout the project 
duration in order to provide continuous access to the affected owners and 
obtain uninterrupted access within the project areas. 

 

IV. CONTACT INFORMATION FOR COUNTY ENGINEERS 
 

4.1 The Engineer for the County is Sidney “Sid” A. Mielke of Structural Engineering 
Associates, Inc., 3838 N.W. Loop 410, San Antonio, TX  78229.  

  

 Sid Mielke, P.E. 
Senior Project Manager 
Structural Engineering Associates, Inc. 
telephone 210-735-9202 
fax  210-735-2074 
cell 210-861-3126 
smielke@seatx.com 

 

In the absence of Mr. Mielke, sea@seatx.com, Mr. Adrian M. Romero, 

aromero@seatx.com may act on behalf of the Engineer.  Telephone number: 

(210)735-9202.  Facsimile number is (210)735-2074. 

mailto:smielke@seatx.com
mailto:sea@seatx.com
mailto:aromero@seatx.com
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4.2 The County’s Representative is Norma Rivera-Palacios, Public Works Director for El 

Paso County, 800 E. Overland, Room 407, El Paso, Texas 79901, or his designee, Mr. 

Fernando Hernandez.  

 
Norma Rivera-Palacios     Fernando Hernandez 
Public Works Director     County Engineer 
El Paso County, Texas     El Paso County, Texas 

Telephone 915-546-2015    Telephone 915-546-2015 

Fax 915-546-8194     Fax 915-546-8194 

         Cell 915-472-8541 

 

V. ACT OF GOD OR FORCE MAJEURE 

 

5.1 No Act of God or Force Majeure shall be considered as existing if the Contractor, has 
contributed directly or indirectly to its existence.  When the Contractor states the 
existence of an Act of God or Force Majeure, the Contractor must make its best effort 
to correct, alleviate, or solve the effects of the same. 

 
5.2 In the event that the Contractor claims an Act of God or Force Majeure it must give 

notice to COUNTY about the event within 72 (seventy-two) hours from the date when 
it found out about it and notice must include the following:  

 
a. Description of the event. 
b. Place, date, and time when it happened. 
c. Causes which originated it. 
d. Steps taken. 
e. Estimated term of its duration. 
f. Effects on infrastructure. 
g. Estimated amount of damages and repair. 
h. Temporary and/or permanent solution alternatives if they exist. 

 

5.3 If the County suffers an Act of God or Force Majeure, it must also give notice to the 
USIBWC within 72 (seventy-two) hours from the moment when such Act of God or 
Force Majeure stops preventing Contractor from fulfilling its obligations.  

  
5.4 Accordingly, it is incumbent upon the Contractor to notify the County at the earliest 

moment of such Act or God or Force Majeure begins and ceases and to timely provide 
complete and accurate information required to be submitted to the other Owner.   
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VI.  INTERNATIONAL SECURITY AND COOPERATION WITH FEDERAL 

OFFICIALS 

 

6.1 It is incumbent upon the Contractor to remain vigilant in protecting United States 

security as it relates to securing the working area and cooperating with the federal 

law enforcement agencies.   

 

6.2 U.S. Customs and Border Protection (“CBP”), a component of the Department of 

Homeland Security, is responsible for overseeing and maintaining border 

infrastructure, including fences, gates, drainage grates, lighting, roads and bridges 

in order deter illicit cross border activity.   

 

6.3 The Contractor shall remain mindful of the fact that the border fence is part of 

CBP’s managed tactical infrastructure, and the CBP is charged with the duty of 

maintaining security along the United States’ border with Mexico. 

 

6.4 Contractor will be required to allow officers of the U.S. Border Patrol and U.S. 

Customs and Border Protection access to the Project site at all times.  Contractor’s 

and its subcontractor’s work, personnel, equipment and material are subject to 

inspection by Federal officers at any time.   

  

VII. TERM 

 

7.1 The terms of these Construction Rules shall remain in full force for the time 

required to perform the construction corresponding to the Project and to duly fulfill 

all the obligations hereunder. 
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EXHIBIT A TO EXHIBIT 10 
 

DHS – CONTINGENCY EVACUATION PLAN TEMPLATE 
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Company Name 
Contingency Evacuation Plan 

Project Name and Contract Number 
 

The following plan is to be implemented in the event of any Random Act of Violence 
and/or incident involving the attempted apprehension of persons unknown by any 
element of Law Enforcement, be by foot, vehicular, and/or by air assets assigned to 
such authorities. 
 
At no time is any employee of COMPANY NAME (hereinafter referenced as "the 
Company") noted above authorized to attempt to aid such authorities in the 
apprehension of any such parties.  All assistance shall be limited to that of information, 
descriptions, and other items viable in nature.  We cannot help policing agencies if we 
are not sure of the facts.  Do not become involved in any Law Enforcement situation.  
 
PART ONE 
At the first sign of a Random Act of Violence and/or Law Enforcement apprehension 
effort, employees should immediately seek the safety of whatever piece of equipment is 
available.   
 
DO NOT ATTEMPT TO SEE WHERE GUNFIRE IS ORIGINATING FROM!  SEEK COVER 
RIGHT AWAY. 
 
In the event that such an incident occurs the following steps should be taken: 

1. Employees are urged to seek cover at once. 

2. Project Supervisor or Foreman should immediately CALL 911.  Advise dispatcher of the 
incident and if there any injuries resulting from such activities. 

3. Project Supervisor or Foreman should make every effort to account for all personnel 
and to evacuate to the designated area as soon as it is safe to do so.  Such evacuations 
should take the quickest route possible via as much cover as is available to the site 
depicted on the attached site map. 

4. Once at the designated area an employee head count should be taken.  Once all 
employees are accounted, for then every effort should be made to secure their safety. 

5. The Project Safety Officer (or other designated officer of the Company) should, 
IMMEDIATELY upon being informed of any such incident, begin to prepare for incoming 
employees and establish a “TRIAGE AREA” which is safe from any possible gunfire 
situations.  The Project Safety Officer must immediately report the incident to the 
appropriate Company personnel, who will immediately go into “Ready Status.” 
 
Once the situation has been determined as “CLEAR” by the appropriate Law 
Enforcement Agency, our company investigative efforts can begin.  A review of the 
incident will be made in order to improve our response to any possible future incident. 
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PART TWO 
The following points of contact are provided in the event that a Law Enforcement entity 
should initiate a pursuit situation and needs to advise our company that such an action 
will penetrate our project limits: 
 
Primary Contact: Name, Title, Phone number 
 
Contact #2: Name, Title, Phone number 
 
Contact #3: Name, Title, Phone number 
 
Contact #4: Name, Title, Phone number 
 
Contact #5: Name, Title, Phone number 
 
Upon being notified of such an impending activity the Project Supervisor or Foreman 
should be called and asked to evacuate to the designated area.  Once at the designated 
area, the Project Supervisor or Foreman will immediately conduct a census to ascertain 
that all personnel are accounted for and then insure that all personnel are moved to a 
place of safety. 
 
Should gunfire begin, all employees are urged to lay down or seek cover until the 
danger of stray gunfire is abated and/or when the activities of law enforcement are 
terminated. 
 

PART THREE 
The following aspect of this plan can be implemented in the event that company 
employees are injured during any part of this plan. 
 
In the event an employee should be injured by stray gunfire before reaching safety, the 
following steps should be taken as soon as possible: 

1. Call 911 IMMEDIATELY. 

a. If you cannot reach the dispatcher, call the local law enforcement with phone 
number and request an ambulance be sent ASAP. 

b. Notify them of the project location and of the nature of the injury, giving part 
of the body hit and current condition of the employee, and of the situation 
(on-going gun-fire etc.). 

2. Appropriate FIRST-AID TREATMENT SHOULD BE ADMINISTERED AS SOON AS 
POSSIBLE.  Making sure to place a heavy compression bandage to the wounded 
area.  If the employee is able to be moved they should be removed to the 
designated area or behind the nearest piece heavy piece of equipment whichever 
is the safest and quickest. 
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3. Call the Project Safety Officer (Name and number) and advise him of the 
incident.  He will insure that the proper EMS/Law Enforcement entities have been 
contacted and advise them of the progress of the incident.  He will then contact 
the General Superintendent (Name and number) who in turn will advise the 
Company Management and remaining elements of the Loss Control Department.   

4. The Project Safety Officer will also setup a “Medical Triage Area” from where 
additional injured personnel can be evaluated and treated in accordance with the 
nature of their injuries. 

5. The Loss Control Department will place all other elements of the company at a 
“Ready Status” and react to the scene. 

6. First aid should continue until EMS units arrives.  Once EMS arrives, all able 
personnel will adopt a ready profile with regards to assisting EMS personnel as 
requested. 

7. Following an all clear notice from law enforcement the reporting/investigative 
process can begin.  Such a process will be conducted in order to improve the 
Company’s response to any future incidents. 

8. Any and all media inquiries should be referred to the Company’s Management 
who will prepare the appropriate response.  If pressed to give such statements 
the only field response should be “no comment.” 

 

PART FOUR 
All employees working at the site shall be educated as to this plan and to the 
designated meeting area.   
 
A copy of this plan shall be maintained at the project site at all times.  The designated 
meeting area map shall be maintained on the Company's bulletin board or other 
appropriate area where it is readily visible throughout the workday. 
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EXHIBIT 11 
 

ENGINEERING PLANS AND SPECIFICATIONS 
 

(Separately Bound) 
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General Provisions 
County of El Paso, Texas 

 

These General Provisions are considered standard language for all County of El Paso 
BIDS and Request for Proposal documents.  If any “specific bid requirements” differ 
from the General Provisions listed here, the “specific bid requirements” shall prevail. 
 
1. BID/PROPOSAL PACKAGE 
 

a. The request for bid/proposal, general and special provisions, drawings, 
specifications/line item details, contract documents and the bid/proposal sheet are all 
considered part of the bid/proposal package.  Bids/Proposals must be submitted on the 
forms provided by the County, including the bid/proposal sheet completed in its entirety 
and signed by an authorized representative by original signature.  Failure to complete 
and sign the bid/proposal sheet/contract page (s) may disqualify the bid/proposal from 
being considered by Commissioners’ Court.  Any individual signing on behalf of the 
proposer expressly affirms that he or she is duly authorized to tender this bid/proposal 
and to sign the bid/proposal sheet/contract under the terms and conditions in this 
bid/proposal.  Proposer further understands that the signing of the contract shall be of no 
effect unless subsequently awarded and the contract properly executed by 
Commissioners’ Court.  All figures must be written in ink or typed.  Figures written in 
pencil or with erasures are not acceptable.  However, mistakes may be crossed out, 
corrections inserted, and initialed in ink by the individual signing the bid/proposal.  
Changes must also be made to any electronic copies submitted.  If there are 
discrepancies between unit prices quoted and extensions, the unit price will prevail.  
Each bidder/proposer is required to thoroughly review this entire bid/proposal packet to 
familiarize themselves with the bid/proposal procedures, the plans and specifications for 
the requested work as well as the terms, and conditions of the contract the successful 
proposer will execute with the County.   

 
b. Bid/Proposal must be in the Purchasing Department BEFORE the hour and date 

specified.  Faxed or e-mailed bids/proposals will not be accepted.  Late 
bids/proposals will not be considered under any circumstances.   
 

c. Any bid/proposal sent via express mail or overnight delivery must have the BID/RFP 
number and title clearly marked on the outside of the envelope or package.  Failure to 
clearly identify your bid/proposal may be cause for disqualification. 

 
2. COMPETITIVENESS AND INTEGRITY 
  

To prevent biased evaluations and to preserve the competitiveness and integrity of such 
acquisition efforts, proposers are to direct all communications regarding this bid/proposal 
to the El Paso County Purchasing Agent or assigned designee, unless otherwise 
specifically noted. 

 
An authorized person from the submitting firm must sign all bids/proposals.  The 
signature acknowledges that the proposer has read the bid/proposal documents 
thoroughly before submitting a bid/proposal and will fulfill the obligations in accordance 
to the terms, conditions, and specifications. 

  
Please carefully review this Request for Bid/Proposal.  It provides specific information 
necessary to aid participating firms in formulating a thorough response. 
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3. BIDDERS’S/PROPOSER’S RESPONSIBILITY 

 
The Bidder/Proposer must affirmatively demonstrate its responsibility.  The 
Bidder/Proposer must also meet the following minimum requirements: 

 

 Have been in business of providing services for a minimum of one (1) years; 

 Have adequate financial resources or the ability to obtain such resources as 
required; 

 Be able to comply with all federal, state, and local laws, rules, regulations, 
ordinances and orders regarding this Request for Bid/Proposal; 

 Have satisfactory record of performance; 

 Have a satisfactory record of integrity and ethics; and 

 Be otherwise qualified and eligible to receive an award. 
 
4. REJECTION OF BIDS/PROPOSALS 
 

The County, acting through its Commissioners’ Court reserves the right to:  (1) reject any 
and all bids/proposals and waive any informality in the bids/proposals received; (2) 
disregard the bid/proposal of any proposer determined to be not responsible.  The 
County further reserves the right to reject any bid/proposal due to failure of performance 
on deliveries as determined in writing by the County Purchasing Agent. 

 
5. RESTRICTIVE OR AMBIGUOUS SPECIFICATIONS 
 

It is the responsibility of the prospective proposer to review the entire invitation to 
bid/proposal packet and to notify the Purchasing Department if the specifications are 
formulated in a manner that would restrict competition or appear ambiguous.  Any such 
protest or question(s) regarding the specifications or bid/proposal procedures must be 
received in the Purchasing Department no less than seventy-two hours prior to the time 
set for bid/proposal opening.  Vendors are to propose as specified herein or propose an 
approved equal.  The mention of any brand name in the specifications is not intended to 
be restrictive, but is intended to describe the general features and requirements (or 
equivalent) that the County of El Paso is seeking. 

 
Under Local Gov’t Code Section 262.005 and Health & Safety Code Section 361.426, 
the County is required to give preference to products made of recycled materials if they 
meet specs.  The County is also required to encourage the use of recycled products in 
developing new procedures and specs.  They are also required to eliminate procedures 
and specifications that explicitly discriminate against products made of recycled 
materials.   

 
6. SUBSTITUTES 
 

It is not the County’s intent to discriminate against any material of equal merit to those 
specified however, should the proposer desire to use any substitutions, prior written 
approval shall be obtained from the County Purchasing Agent sufficiently in advance in 
order that an addendum might be issued.   

 
7. EXCEPTIONS TO BID/PROPOSAL 
 

The proposer will list on a separate sheet of paper any exceptions to the conditions of 
the bid/proposal.  This sheet will be labeled, “Exceptions to Bid/Proposal Conditions”, 
and will be attached to the bid/proposal.  If no exceptions are stated, it will be 
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understood that all general and specific conditions will be complied with, without 
exception. 

 
The Bidder/Proposer must specify in its bid/proposal any alternatives it wishes to 
propose for consideration by the County.  Each alternative should be sufficiently 
described and labeled within the bid/proposal and should indicate its possible or actual 
advantage to the program being offered. 

 
The County reserved the right to offer these alternatives to other proposers. 

 
8. PRICING 
 

Bid/Proposals for equipment shall offer new (unused) equipment or merchandise unless 
otherwise specified.  Quotes F.O.B. destination.  If otherwise, show exact cost to deliver 
(merchandise only).  Bid/Proposal will be either lump sum or unit prices as shown on the 
bid/proposal sheet.  The net price will be delivered to the El Paso County, including all 
freight or shipping charges.  In case of error in extension, unit prices shall govern. 
BID/RFP subject to unlimited price increases will not be accepted.  The County is tax 
exempt and no taxes should be included in your bid/proposal. 

 
Unless prices and all information requested are complete, bid/proposal may be 
disregarded and given no consideration.  

 
In case of default by the contractor, the County may procure the articles or services from 
other sources and may deduct from any monies due, or that may thereafter become due 
to the contractor, the difference between the price named in the contract of purchase 
order and the actual cost thereof to the County.  Prices paid by the County shall be 
considered the prevailing market price at the time such purchase is made.  Periods or 
performance may be extended if the facts as to the cause of delay justify such extension 
in the opinion of the Purchasing Agent and the Commissioners’ Court. 

 
9. TAX EXEMPTION 
 

Pursuant to Section 151.309 of the Texas Tax Code, El Paso County qualifies for 
exemption from sales, excise and use taxes imposed under the Limited Sales, Excise, 
and Use Tax Act, which is codified at Chapter 151 of the Texas Tax Code.  In 
accordance with Section 151.309, a taxable item sold, leased, or rented to, or stored, 
used, or consumed by the County is exempt from the taxes imposed under Chapter 151. 

 
10. MODIFICATION OF BIDS/PROPOSALS 
  

A bidder/proposer may modify a bid/proposal by letter at any time prior to the submission 
deadline for receipt of bids/proposals.  Modification requests must be received prior to 
the submission deadline.  Modifications made before opening time must be initialed by 
bidder/proposer guaranteeing authenticity.  Bids/Proposals may not be amended or 
altered after the official opening with the single exception that any product literature 
and/or supporting data required by the actual specifications, if any, will be accepted at 
any time prior to the Commissioners’ Court consideration of same.  No substitutions or 
cancellations for merchandise will be permitted without written approval of the County 
Purchasing Agent. 

 
11. SIGNATURE OF BIDS/PROPOSALS 
 

Each bid/proposal shall give the complete mailing address of the Bidder/Proposer and 
be signed by an authorized representative by original signature with the authorized 
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representative’s name and legal title typed below the signature line.  Each bid/proposal 
shall include the Bidder’s/Proposer’s Federal Employer Identification Number (FEIN), 
failure to sign the Contract page(s) and bid/proposal response sheet will disqualify the 
bid/proposal from being considered by the County.  The person signing on behalf of the 
Bidder/Proposer expressly affirms that the person is duly authorized to render the 
bid/proposal and to sign the bid/proposal sheets and contract under the terms and 
conditions of this BID/RFP and to bind the Bidder/Proposer thereto and further 
understands that the signing of the contract shall be of no effect until it is properly placed 
on the Commissioner’s Court agenda, approved in open Court, authorized to be 
executed by the County Judge, and fully executed by both parties. 

 
12. AWARD OF BID/PROPOSALS-EVALUTATION CRITERIA AND FACTORS 
 
 Pursuant to the Texas Local Government Code 
 
 Bids shall be awarded to the responsible bidder that submits the lowest and best bid. 
 

Bid/Proposals will be made to the responsible proposer whose bid/proposal is 
determined to be the best evaluated offer demonstrating the best ability to fulfill the 
requirements set forth in this Request for Bid/Proposal.  The prices proposed will be 
considered firm and cannot be altered after the submission deadline.  The proposed 
cost to the County will be considered firm, unless the County invokes its right to 
request a best and final offer and cannot be altered after the submission deadline. 

 
The County reserves the right to reject any or all bids/proposals in whole or in part 
received by reason of this BID/RFP and may discontinue its efforts under this BID/RFP 
for any reason or no reason or solely for the County’s convenience at any time prior to 
actual execution of the contract by the County.  County reserves the right to accept or 
reject all or any part of the bid/proposal, waive minor technicalities, or to award by item 
or by total bid/proposal.  Price should be itemized. 

 
A Bidder/Proposer whose bid/proposal does not meet the mandatory 
requirements set forth in this BID/RFP will be considered noncompliant. 

 
Each Bidder/Proposer, by submitting a bid/proposal, agrees that if its bid/proposal is 
accepted by the Commissioners’ Court, such Bidder/Proposer will furnish all items and 
services upon the terms and conditions in this BID/RFP and contract.   

 
Contractor shall submit to the County, for approval, within ten (10) days from notice of 
contract award, all Certificates of Insurance evidencing the required coverage as 
described under Insurance in the schedule of the Requests for Bids/Proposals. 

 
13. PUBLIC INFORMATION ACT 
 

The parties agree that the County is a governmental body for purposes of the Public 
Information Act, codified as Chapter 552 of the Texas Government Code and as such is 
required to release information in accordance with the Public Information Act.  
Bidder/Proposer agrees that it has marked any information that it considers to be 
confidential, proprietary, and/or trade secret in its bid/proposal.  County agrees to 
provide notice to Bidder/Proposer in accordance with the Public Information Act in the 
event the County receives a request for information under the Public Information Act for 
information that the Proposer has marked as confidential, proprietary, and/or trade 
secret. 
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14. RESULTANT CONTRACT 
 

The resultant contract shall become effective upon the Commissioners’ Court execution 
of the same.  The contract documents shall consist of the contract, the general and 
special provisions, the drawings, bid/proposal package, any addenda issued, and any 
change orders issued during the work. 
 
The criteria utilized for determining responsibility of bidder/proposer(s) includes, but is 
not limited to, the proposer’s experience, skill, ability, business judgment, financial 
capacity, integrity, honesty, possession of the necessary facilities or equipment, previous 
performance, reputation, promptness, and any other factor deemed relevant by the 
County to determine whether a bidder/proposer is responsible  The term of the resultant 
contract will begin as stated in the contract executed by the Commissioners’ Court and 
will terminate on the date specified in the contract unless terminated earlier as herein set 
forth. 

 
15. ESTIMATED QUANTITIES 
 

Any reference to quantities shown in the Request for Bids/Proposals are an estimate 
only.  Since the exact quantities cannot be predetermined, the County reserves the right 
to adjust quantities as deemed necessary to meet its requirements.   

 
16. CONTRACTOR INVESTIGATION 
 

Before submitting a bid/proposal, each contractor shall make all investigations and 
examinations necessary to ascertain all site conditions and requirements affecting the 
full performance of the contract and to verify any representations made by the County 
upon which the contractor will rely.  If the contractor receives an award as a result of its 
bid/proposal submission, failure to have made such investigations and examinations will 
in no way relieve the contractor from its obligation to comply in every detail with all 
provisions and requirements of the contract, nor will a plea of ignorance of such 
conditions and requirements be accepted as a basis for any claim whatsoever by the 
contractor for additional compensation. 

 
17. NO COMMITMENT BY COUNTY 
 

This Request for Bid/Proposal does not commit the County to award any costs or pay 
any costs, or to award any contract, or to pay any costs associated with or incurred in 
the preparation of a bid/proposal to this request, or to procure or contract for services or 
supplies. 

 
18. BEST AND FINAL OFFERS 
 

In acceptance proposals, the County reserves the right to negotiate further with one or 
more of the contractors as to any features of their proposals and to accept modifications 
of the work and price when such action will be in the best interest of the County.  This 
includes solicitations of a Best and Final Offer from one or more of the proposers.  If 
invoked, it allows acceptable proposers the opportunity to amend, change or supplement 
their original proposal.  Proposers may be contacted in writing requesting that they 
submit their best and final offer.  Any such best and final offer must include discussed 
and negotiated changes. 
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19. SINGLE BID/PROPOSAL RESPONSE 
 

If only one (1) bid/proposal is received in response to the Request for Bids/Proposals, a 
detailed cost bid/proposal may be requested of the single contractor.  A cost/price 
analysis and evaluation and/or audit may be performed of the cost bid/proposal in order 
to determine if the price is fair and reasonable.   
 

20. REJECTION/DISQUALIFICATION OF BIDS/PROPOSALS 
 

El Paso County reserves the right to reject any or all bids/proposals in whole or in part 
received by reason of this bid/proposal package and may discontinue its efforts for any 
reason under this bid/proposal package at any time prior to actual execution of the 
Contract by the County.  Bidders/Proposers may be disqualified and rejection of 
bid/proposals may be recommended to the Commissioners’ Court for any of (but not 
limited to) the following causes: 
 
A. Failure to use the bid/proposal form(s) furnished by the County, if applicable. 
B. Lack of signature by an authorized representative that can legally bind the 

company on the bid/proposal form. 
C. Failure to properly complete the bid/proposal. 
D. Bids/proposals that do not meet the mandatory requirements. 
E. Evidence of collusion among bidders/proposers. 

 
21. CHANGES IN SPECIFICATIONS 
 

If it becomes necessary to revise any part of this bid/proposal, a written notice of such 
revision will be posted on the County Purchasing website.  The County is not bound by 
any oral representations, clarifications, or changes made in the written specifications by 
the County’s employees, unless such clarification or change is posted on the County 
Purchasing website.  It shall be Bidder’s/Proposer’s responsibility to check the website 
prior to the bid/proposal opening date to verify whether any addendums have been 
posted. 
 

22. BID/PROPOSAL IDEAS AND CONCEPTS  
 
 The County reserves the right to adopt or use for its benefits, any concept, plan, or idea 
 contained in any bid/proposal. 
 
23. BID/PROPOSAL DISCLOSURES 
 

Results of bids/proposals for the purchase of goods, materials, general services and 
construction are considered public information at the time of the bid/proposal opening.  
All information contained in the bid/proposal response is available for public review. 

 
The Proposal for Services:  Only the names of those who submitted proposals will be 
made public information until an award is made by Commissioners’ Court and contract 
executed by the parties.  No price, staffing or other proposal information will be released.  
Proposers are requested to withhold all inquiries regarding their proposal or other 
submissions until after an award is made.  No communication is to be had with any 
County employee, other than the Purchasing Agent, regarding whether a proposal was 
received.  Violations of this provision may result in the rejection of a proposal. 
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24. WITHDRAWAL OF BID/PROPOSAL 
 

Bidders/Proposers may request withdrawal of a sealed bid/proposal prior to the 
scheduled bid/proposal opening time provided the request for withdrawal is submitted to 
the Purchasing Agent in writing.  No bids/proposals may be withdrawn for a period of 
sixty (60) calendar days after opening of the bids/proposals. 
 

25. INDEMNIFICATION 
 

A. The contractor shall agree to assume all risks and responsibility for, and agrees 
to indemnify, defend, and save harmless, the County, its elected and appointed 
officials and department heads, and its agents and employees from and against 
all claims, demands, suits, actions, recoveries, judgments, and costs and 
expenses including reasonable attorney’s fees for the defense thereof in 
connection therewith on account of the loss of life property or injury or damage to 
the person which shall arise from contractor’s operations under this contract, its 
use of County facilities and/or equipment or from any other breach on the part of 
the contractor, its employees, agents or any person(s) in or about the County’s 
facilities with the expressed or implied consent of the County.  Contractor shall 
pay any judgment with cost which may be obtained against El Paso County 
resulting from contractor’s operations under this contract. 

 
Contractor agrees to indemnify and hold the County harmless from all claims of 
subcontractors, laborers incurred in the performance of this contract.  Contractor 
shall furnish satisfactory evidence that all obligations of this nature herein above 
designated have been paid, discharged or waived.  If Contractor fails to do so, 
then the County reserves the right to pay unpaid bills of which County has written 
notice direct and withhold from Contractor’s unpaid compensations a sum of 
money reasonably sufficient to liquidate any and all such lawful claims. 
 

B. Pursuant to Texas Local Government Code Section 262.032(b), any successful 
bidder who is awarded any contract in excess of $50,000 may be required to 
execute a performance bond to the County.  Said bond shall be in the full amount 
of the contract and must be furnished within 30 days after the date a purchase 
order is issued or the contract is signed and prior to commencement of the actual 
work.  A performance bond required pursuant to this section shall be noted in the 
attached detailed bid specifications or scope of work.  This section does not 
apply to a performance bond required by Chapter 2253, Texas Government 
Code. 

 
26. PROOF OF INSURANCE 
 

Successful proposer agrees to keep in full force and effect, a policy of public liability and 
property damage insurance issued by a casualty company authorized to do business in 
the State of Texas, and in standard form approved by the Board of Insurance 
Commissioners’ of the State of Texas, with coverage provision insuring the public from 
any loss or damage that may arise to any person or property by reason of services limits 
of not less than the following sums: 

 
INSURANCE REQUIREMENTS FOR CONSTRUCTION AND OTHER SERVICES 
PROVIDED TO THE COUNTY OF EL PASO 

 
GENERAL LIABILITY: 
$1,000,000 – Each Occurrence 
$1,000,000 – General Aggregate 
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$1,000,000 – Personal & Advertising Injury 
$1,000,000 – Products/Completed Operations – Aggregate 
       $5,000 – Premises Medical Expense 
   $500,000 – Fire Legal Damage Liability 
County named as “Additional Insured” 
Waiver of Subrogation 
AUTOMOBILE: 
$1,000,000 – Each Occurrence 
County named as “Additional Insured” 
Waiver of Subrogation 
   
WORKERS COMPENSATION: 
$1,000,000 – Employers Liability – Each Accident 
$1,000,000 – Employers Liability – Each Employee 
$1,000,000 – Employers Liability – Disease – Policy Limit 
Statutory Limits 
Waiver of Subrogation 
 
CONSTRUCTION PROJECTS additional requirements: 
Builders Risk Policy for total amount of completed project 
Bid Bond 
Performance & Payment Bond 
 
PROFESSIONAL SERVICES additional requirements: 
Limit of $1,000,000 for E&O/Professional Insurance. 
 
CERTIFICATE OF LIABILITY INSURANCE 
In the remarks section should include job description or project name and/or 
number. Successful bidder shall carry in full force Workers’ Compensation 
Insurance Policy (ies), if there is more than one employee, for all employees, 
including but not limited to full time, part time, and emergency employees 
employed by the successful bidder. Current insurance Certificates certifying that 
such policies as specified above are in full force and effect shall be furnished by 
successful bidder to the County. Insurance is to be placed with insurers having a 
best rating of no less than A. The Bidder shall furnish the County with certificates 
of insurance and original endorsements affecting coverage required by these 
insurance clauses within ten (10) business days of execution of this contract. 
The certificates and endorsements for each insurance policy are to be signed by a 
person authorized by the insurer to bind coverage on its behalf. The Bidder shall be 
required to submit annual renewals for the term of this contract prior to expiration 
of any policy. 

 
In addition to the remedies stated herein, the County has the right to pursue other 
remedies permitted by law or in equity. The County agrees to provide Bidder with 
reasonable and timely notice of any claim, demand, or cause of action made or 
brought against the County arising out of or related to utilization of the property. 
Proposer shall have the right to defend any such claim, demand or cause of action 
at its sole cost and expense and within its sole and exclusive discretion. The 
County agrees not to compromise or settle any claim or cause of action arising out 
of or related to the utilization of the property without the prior written consent of the 
Bidder. In no event shall the County be liable for any damage to or destruction of 
any property belonging to the Bidder.  
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County of El Paso shall be listed as the additional insured on policy 
certificates and shall be notified of changes to the policy during the 
contractual period. 

 

27. MANDATORY DISCLOSURES: 

Texas law requires the following disclosures by vendors: 
  

Conflict of Interest Disclosure Reporting (required of all vendors responding to 
the Bid/RFP/RFQ) 

 
Chapter 176 of the Texas Local Government Code requires that any vendor or person 
considering doing business with a local government entity make certain disclosures.  In 
2015, the Texas Legislature updated the law and the Texas Ethics Commission made 
corresponding changes to the Conflict of Interest Questionnaire (CIQ Form), in which the 
vendor must disclose any covered affiliation or business relationship with County 
personnel that might cause a conflict of interest with a local government entity.  A list of 
County elected officials and employees that will award the bid/proposal and/or make 
recommendations for award are included in this bid/proposal.  By law, a completed 
questionnaire must be filed with the County of El Paso County, Texas.  If no conflict of 
interest exists, write “N/A” or “None” in Box 3 of the CIQ Form.  For vendor’s 
convenience, a blank CIQ Form is enclosed with this bid/proposal.  Blank CIQ Forms 
may also be obtained by visiting the Purchasing Department website at: 
http://epcounty.com/purchasing/bids/default.htm 
 
Disclosure of Interested Parties (only required of vendors who are awarded the 
Bid/RFP/RFQ)  
 
In 2015, the Texas Legislature added Section 2252.908 to Chapter 2252 of the Texas 
Government Code.  Pursuant to Section 2252.908, for contracts entered into January 1, 
2016 and after, the awarded vendor must submit to the County a completed “Certificate 
of Interested Parties” form, which will be included in the Commissioners Court agenda at 
the time the contract is approved and sent to the Texas Ethics Commission within 30 
days thereafter.    
  

Compliance with this new requirement requires logging into the Texas Ethics 
Commission website, at:  https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm  
Several instructional videos are available there.  

 
28. NON-COLLUSION AFFIDAVIT 
 

The contractor declares, by signing and submitting a bid/proposal, that the bid/proposal 
is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid/proposal is genuine and 
not collusive or sham; that the contractor has not directly or indirectly induced or solicited 
another contractor to put in a false or sham bid/proposal, and has not directly or 
indirectly colluded, conspired, connived, or agreed with any contractor or anyone else to 
put in a sham bid/proposal, of that anyone shall refrain from bidding; that the contractor 
has not in any manner, directly or indirectly, sought by agreement, communications, or 
conference with anyone to fix the bid/proposal price of the contractor of any other 
bidder/proposer, or to fix any overhead, profit or cost element of the bid/proposal price, 
or of that of any other contractor, or to secure any advantage against the public body 
awarding the contract of anyone interested in the proposed contract, that all statements 
contained in the bid/proposal are true; and further, that the contractor has not, directly or 
indirectly, submitted his or her bid/proposal price or any breakdown thereof, or the 

http://epcounty.com/purchasing/bids/default.htm
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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contents thereof, or divulged information or data relative thereto, or paid, and will not 
pay, any fee to any cooperation, partnership, company association, organization, 
bid/proposal depository, or to any member or agent thereof to effectuate a collusive or 
sham bid/proposal. 
 
Non negotiations, decisions, or cautions shall be initiated by any company as a result of 
any result of any verbal discussion with any County employee prior to the opening of 
responses to this Request for Bid/Proposal. 
 
No officer or employee of the County, and no other public or elected official, or 
employee, who may exercise any function or responsibilities in the review or approval of 
this undertaking, shall have any personal or financial interest, direct or indirect, in any 
contract or negotiation process thereof.  The above compliance request will be part of all 
County contracts for this service. 
 

29. SOVEREIGN IMMUNITY 
 

The County specifically reserves any claim it may have to sovereign, qualified, or official 
immunity as a defense to any action arising in conjunction with this contract. 

 
30. MERGERS, ACQUISITIONS 
 

The Bidder/Proposer shall be required to notify the County of any potential for merger or 
acquisition of which there is knowledge at the time that a bid/proposal is submitted. 

If subsequent to the award of any contact resulting from this BID/RFP the 
Bidder/Proposer shall merge or be acquired by another firm, the following documents 
must be submitted to the County. 

1. Corporate resolutions prepared by the awarded Proposer and the new entity ratifying 
acceptance of the original contract, terms, conditions and prices; 

2. New Bidder’s/Proposer’s Federal Identification Number (FEIN); and 
3. New Bidder’s/Proposer’s proposed operating plans. 

 
Moreover, Bidder/Proposer is required to provide the County with notice of any 
anticipated merger or acquisition as soon as Bidder/Proposer has actual knowledge of 
the anticipated merger or acquisition.  The new Bidder’s/Proposer’s proposed plan of 
operation must be submitted prior to merger to allow time for submission of such plan to 
the Commissioners’ Court for its approval. 
 

31. DELAYS 
 

The County reserves the right to delay the scheduled commencement date of the 
contract if it is to the advantage of the County.  There shall be no additional costs 
attributed to these delays should any occur.  Bidder/Proposer agrees it will make no 
claim for damages, for damages for lost revenues, for damages caused by breach of 
contract with third parties, or any other claim by Bidder/Proposer attributed to these 
delays, should any occur.  In addition, Bidder/Proposer agrees that any contract it enters 
into with any third party in anticipation of the commencement of the contract will contain 
a statement that the third party will similarly make no claim for damages based on delay 
of the scheduled commencement date of the contract. 
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32. ACCURACY OF DATA 
 

Information and data provided through this BID/RFP are believed to be reasonably 
accurate. 

 
33. SUBCONTRACTING/ASSIGNMENT 
 

Bidder/Proposer shall not assign, sell, or otherwise transfer its contact in whole or in part 
without prior written permission of Commissioners’ Court.  Such consent, if granted, shall 
not relieve the Bidder/Proposer of any of its responsibilities under this contract. 
 

34. INDEPENDENT CONTRACTOR 
 

Bidder/Proposer expressly acknowledges that it is an independent contractor.  Nothing 
in this agreement is intended nor shall be construed to create an agency relationship, an 
employer/employee relationship, a joint venture relationship, or any other relationship 
allowing County to exercise control or direction over the manner or method by which 
Bidder/Proposer or its subcontractors perform in providing the requirements stated in the 
Request for Bid/Proposal. 
 

35. MONITORING PERFORMANCE 
 

The County shall have the unfettered right to monitor and audit the Vendor’s work in 
every respect.  In this regard, the Vendor shall provide its full cooperation and insure the 
cooperation of its employees, agents, assigns, and subcontractors.  Further, the Vendor 
shall make available for inspection and/or copying when requested, original data, 
records, and accounts relating to the Bidder’s/Proposer’s work and performance under 
this contract.  In the event any such material is not held by the vendor in its original form, 
a true copy shall be provided. 
 

 The County of El Paso is an equal opportunity employer. 
 
36. PROCUREMENT ETHICS 
  

CODE OF ETHICS TRAINING AFFIDAVIT FORM 
 
El Paso County Code of Ethics Training Requirement for Vendors:  
 
Any vendor involved in a single procurement exceeding $50,000 must read and sign the 
El Paso County Code of Ethics Training Affidavit that is included in each bid/proposal 
packet.  By reading and signing the Affidavit form, the bidder has confirmed that they 
have been trained in the El Paso County Code of Ethics.  The training must be 
completed by an officer, principal, or other person with the authority to bind the 
company. 
 
Optional On-Line Training:  As an alternative to reading and completing the El Paso 
County Code of Ethics Training Affidavit, in compliance with Section 161 of the Texas 
Local Government Code, the training on the El Paso County Code of Ethics is 
accessible in an online format to Vendors and Lobbyists on an ongoing basis, subject 
only to limitations due to technical resources. 
 
The optional On-Line Training may be accessed and completed at: 
http://www.epcounty.com/ethicscom/trainingvendor_files/frame.htm  

 If completed on-line, the training receipt should be printed out and included with the 
 BID/RFP/RFQ/RFI. 

http://www.epcounty.com/ethicscom/trainingvendor_files/frame.htm
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COUNTY OF EL PASO, TEXAS 
 
CERTIFICATIONS REGARDING LOBBYING, DEBARMENT, SUSPENSION AND OTHER 
RESPONSIBILITY MATTERS; DRUG-FREE WORKPLACE REQUIREMENTS; FEDERAL 
DEBT STATUS, AND NONDISCRIMINATION STATUS AND IMPLEMENTING 
REGULATIONS* 
 
Instructions for the certifications: 
 
General Requirements 
 
The County of El Paso, Texas is required to obtain from all applicants of federal funds or pass-
through certifications regarding federal debt status, debarment and suspension, and a drug free 
workplace. Institutional applicants are required to certify that they will comply with the 
nondiscrimination statutes and implementing regulations. 
 
Applicants should refer to the regulations cited below to determine the certifications to which they 
are required to attest. Signature of the form provides for compliance with certification 
requirements under 21 CFR part 1405, "New Restrictions on Lobbying," 21 CFR part 1414, 
Government wide Debarment and Suspension (Non procurement), Certification Regarding 
Federal Debt Status (0MB Circular A-129), and Certification Regarding the Nondiscrimination 
Statutes and Implementing Regulations. The certifications shall be treated as a material 
representation of fact upon which reliance will be placed when the County of El Paso determines 
to award the covered cooperative agreement  
 

1. LOBBYING 
 
As required by Section 1352, Title 31 of the U.S. Code, and implemented in 21 CFR part 1405, 
for persons entering into a cooperative agreement over $100,000, as defined at 21 CPR Part 
1405, the applicant certifies that; 
 

(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any agency, a member of Congress, and officer or employee of Congress, 
or an employee of a Member of Congress in connection with the making of any Federal 
grant, the entering into continuation, renewal, amendment, or modification of any Federal 
grant or cooperative agreement, 
 
(b) If any funds other than Federal appropriated funds have been paid or will be paid to 
any person for influencing or attempting to influence an officer or employee of Congress, 
or an employee of a Member of Congress in connection with this Federal Grant or 
cooperative agreement, the undersigned shall complete and submit Standard Form -LLL, 
"Disclosure of Lobbying Activities," in accordance with its instructions; 

 
(c) The undersigned shall require that the language of this certification be included in the 
award document for all sub-awards at all tiers (including sub-grants, contracts under 
grants and cooperative agreements, and subcontracts) and that all sub-recipients shall 
certify and disclose accordingly. 

 
2. DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS 

 
As required by Executive Order 12549, Debarment and Suspension and implemented at 21 CFR 
Part 1404, for prospective participants in primary covered transactions 
 

A. The applicant certifies that it and its principals: 
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(a) Are not presently debarred, suspended, proposed for debarment, declared 
ineligible, sentenced to a denial of Federal benefits by a State or Federal court, or 
voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
(b) Have not within a three-year period preceding this application been convicted 
of or and a civil judgment rendered against them for commission of fraud or a 
criminal offense in connection with obtaining, attempting to obtain or performing a 
public (Federal, State, or local) transaction or contract under a public transaction 
violation of Federal or State antitrust statutes or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

 
(c) Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity (Federal, State, or local) terminated for cause or default; and 

 
B. Where the applicant is unable to certify to any of the statements in this certification, he 
or she shall attach an explanation to the application. 

 
3. DRUG-FREE WORKPLACE  

 
As required by the Drug Free Workplace Act of 1988, and implemented at 21 CFR Part 1404 
Subpart F. 
 

A. The applicant certifies that it will or will continue to provide a drug free workplace by:  
 
(a). Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance is prohibited 
in the applicant's workplace and specifying the actions that will be taken against 
employees for violations of such prohibition; 

 
(b) Establishing an on-going drug free awareness program to inform employees 
about: 

(1) The dangers of drug abuse in the workplace; 
(2) The applicant's policy of maintaining a drug free workplace; 
(3) Any available drug counseling, rehabilitation, and employee assistance 
programs; and  
(4) The penalties that may be imposed upon employees for drug abuse 
violation occurring in the workplace; 

 
(c) Making it a requirement that each employee to be engaged in the performance 
of the grant be given a copy of the statement required by paragraph (a) 

 
(d) Notifying the employee in the statement required by paragraph (a) that, as a 
condition of employment under the grant, the employee must 
 

(1) Abide by the terms of the statement; and 
(2) Notify the employer in writing of his or her conviction for a violation of a 

criminal drug statute occurring in the workplace no later than five 
calendar days after such conviction. 

 
(e) Notifying the agency, in writing, within 10 calendar days after receiving notice 
under subparagraph (d)(2) from an employee or otherwise receiving actual notice 
of such convictions. Employers of convicted employees must provide notice 
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including position title, to: The County of El Paso, Texas, 500 East San Antonio 
Street, Suite 406, El Paso, Texas 79901. Notice shall include the identification 
number of each affected grant 

 
(f) Taking one of the following actions within 30 calendar days of receiving notice 
under subparagraph (d)(2), with respect to any employee who is so convicted: 

 
(1) Taking appropriate personnel action against such an employee, up to 
and including termination, consistent with the requirements of the 
Rehabilitation Act of 1973, as amended; or 
(2) Requiring such employee to participate satisfactorily in a drug abuse 
assistance or rehabilitation program approved for such purposes by a 
Federal State, or local health, law enforcement, or other appropriate 
agency 

 
(g) Making a good faith effort to continue to maintain a drug free workplace through 
implementation of paragraphs (a), (b), (c), (d), (e), and (f). 
 

4. CERTIFICATION REGARDING FEDERAL DEBT STATUS (0MB Circular A-129) 
 
The Applicant certifies to the best of its knowledge and belief, that it is not delinquent in the 
repayment of any federal debt. 
 

5. CERTIFICATION REGARDING THE NONDISCRIMINATION STATUTES AND 
IMPLEMENTING REGULATIONS 

 
The applicant certifies that it will comply with the following nondiscrimination statues and their 
implementing regulations: (a) title VI of the Civil right Act of 1964 (42 U.S.C. 2000D et seq.) which 
provides that no person in the United States shall, on the ground of race, color, or national origin, 
be excluded from participation in, be denied the benefits of or be otherwise subjected to 
discrimination under any program or activity for which the applicant received federal financial 
assistance; (b) Section 504 of the rehabilitation Act of 1973, as amended (29 U.S.C. 794), which 
prohibits discrimination on the basis of handicap in programs and activities receiving federal 
financial assistance; (c) title IX of the Education Amendments of 1972m as amended (20 U.S.C. 
1981 et seq.) which prohibits discrimination on the basis of sex in education programs and 
activities receiving federal financial assistance; and (d) the Age Discrimination Act of 1975, and 
amended (42 U.S.C. 6101 ec seq.) which prohibits discrimination on the basis of age in programs 
and activities receiving federal financial assistance, except that actions which reasonably take 
age into account as a factor necessary for the normal operation or achievement of any statutory 
objective of the project or activity shall not violate this statute. 
  
As the duly authorized representative of the applicant, I hereby certify that the applicant will 
comply with the above certifications. 
 
 

   

Business Name  Date 
   

Name of Authorized Representative  Signature of Authorized Representative 
1

                                        
*All four (4) pages of this document must be included in all responses.  
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* 

HEALTH INSURANCE BENEFITS QUESTIONNAIRE 
 
 

Texas Local Government Code Section 262.0271 states the County may give 
preference to bidders that provide reasonable health insurance coverage to its 
employees, over a bidder that doesn’t provide such insurance.  Complete the 
questionnaire below if applicable.  If not, check box #3. 

 
 

1. Do you or your subcontractor(s) currently offer health insurance benefits to your 
employees? 
 

 

 
If so, please describe those health insurance benefits that you or your 
subcontractor(s) currently provide/offer to your employees.  
 

 

 

 

 
2. What percentage, if any, of your of your subcontractor’s employees are currently 

enrolled in the health insurance benefits program? 
 

 

 
 
3.   

No. The bidder is not requesting the Health Insurance Benefits Preference. 
 
 
 Checking Box #3 will not disqualify you from participating in this bid 

selection process. 
 
 
 

   

Business Name  Date 
   

Name of Authorized Representative  Signature of Authorized 
Representative 

 

                                        
* This page must be included in all responses. 
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COUNTY OF EL PASO 

County Purchasing Department 
800 East Overland, RM 300 

El Paso TX 79901 
(915) 546-8180 Fax 

 
 

RE:  Bid #18-039, Construction for the Levee Road Depression Under Tornillo Guadalupe 
International Bridge 
 
Dear Vendor: 
 
The Texas Local Government Code Chapter 176 requires all vendors and potential vendors 
who contract or seek to contract for the sale or purchase of property, goods, or services with 
any local government entity to complete and submit a Conflicts of Interest Questionnaire.  
Attached is a copy of the questionnaire.   
 
In filing out the Questionnaire, the following are the County Officers that will award the bid and 
the employees which will make a recommendation to the Commissioners’ Court: 

 
County Officers: County Judge Ruben J. Vogt 
   Commissioner Carlos Leon 
   Commissioner David Stout 
   Commissioner Vincent M. Perez 
   Commissioner Andrew Haggerty 
 
County Employees: Debra Carrejo CPPO, CPPB-Purchasing Agent 

Jose Lopez, Jr., Assistant Purchasing Agent 
   Peter Gutierrez, Buyer II 
   Betsy Keller, County Administrator 
   Elvia Jauregui, Formal Bid Supervisor/Buyer 
   Araceli Hernandez, Formal Bid Buyer 
   Oscar Avila, Procurement Data Analyst 
   Blanca Guereca, Procurement Data Analyst 
   Edward Dion, County Auditor 
   Barbara Franco, Auditor First Assistant 
   Wallace Hardgrove, Budget & Financial Manager 
   Lee Shapleigh, Assistant County Attorney 
   Diana Shearer, Assistant County Attorney 
   Ian R. Kaplin, Assistant County Attorney 
   Michael Martinez, Administration 
   Lorena Rodriguez, Analyst 
   Norma Rivera Palacios, Public Works Director  
   Fernando Hernandez, CIP & Design Engineer 
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Effective January 1, 2016, Texas Legislature adopted House Bill 1295, which states that 
a governmental agency may not enter into certain contracts with a business entity, unless 
the business entity submits a disclosure of interested parties to the governmental entity. 
This Certificate of Interested Parties - Form 1295 must be submitted before the 
county can enter into the contract   

 The Form 1295 must be submitted online at 
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm.   

 Upon completion, you will be provided a verification printout.  

 The printout must be notarized and then submitted to the County of El Paso for 
verification.   

Upon the County’s receipt of your notarized Form 1295, the contracting process can 
begin.  Failure to complete and submit the Form 1295 will delay the contract from 
possibly being awarded and could result in loss of the contract.

http://www.legis.state.tx.us/tlodocs/84R/billtext/html/HB01295F.htm#_blank
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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COUNTY OF EL PASO, TEXAS 
Solicitation Check List 

 

Bid # 18-039 

Construction for the Levee Road Depression  
Under Tornillo Guadalupe International Bridge 

 
 

THIS CHECKLIST IS PROVIDED FOR YOUR CONVENIENCE 
 

  
Responses should be delivered to the County Purchasing 
Department by 2:00 p.m. August 9, 2018.  Did you visit our 
website (www.epcounty.com) for any addendums? 

 

  
Did you sign all required Bid Documents? 

  
Did you sign the “Certifications Regarding Lobbying, Debarment, 
Suspension and Other Responsibility Matters; Drug-Free 
Workplace Requirements; Federal Debt Status, and 
Nondiscrimination Status And Implementing Regulations” 
document? 

 

  
If seeking preference, did you sign the “Health Insurance Benefits 
Questionnaire”? 

  
Did you sign and complete the required “Conflict of Interest 
Questionnaire”? 

  
Did you sign and complete the required “Certificate of Interested 
Parties Form”? 

  
Did you sign and complete the required “Ethics Affidavit Form”? 

  
Did you provide one original and five (5) electronic versions of the 
complete bid (CD/DVD/Flashdrive) in Word/PDF Format of your 
response? Electronic copy must reflect the original hard copy. 

 

http://www.epcounty.com/

