



Purchasing Department
Bid # 09-083, Reconstruction of Roads in Campo Bello Estates
Opening Date: Thursday, November 12, 2009

Item Description	JAR Contracting	Allied Paving Co.	No CIQ MCC-Mesquite Construction Co., LLC.	No CIQ Asphalt Pavers Inc.	No CIQ Camino Contracting, Inc.	No CIQ Horizons 1, LTD	No CIQ Martinez Bros. Contractors, LLC	Allen Concrete, Inc.
DEMOLITION								
Pavement Removal & Disposal	\$7.00	\$0.50	\$2.15	\$6.00	\$5.00	\$6.50	\$18.00	\$16.80
Driveway Entrances Removal & Disposals	\$65.00	\$10.00	\$22.50	\$15.00	\$5.00	\$23.00	\$27.00	\$18.50
TYPE I ROADS STREET IMPROVEMENTS								
Excavation & Disposal	\$5.50	\$1.00	\$5.00	\$8.00	\$6.00	\$5.80	\$10.00	\$18.00
8" Compacted Subgrade	\$1.50	\$1.00	\$1.00	\$3.00	\$1.00	\$2.50	\$3.00	\$12.50
6" Flexible Base (C.S.B)	\$25.00	\$3.25	\$6.50	\$6.00	\$40.00	\$19.00	\$8.00	\$12.50
Existing Paving Recycling Into Base	\$3.00	\$2.00	\$2.50	\$3.00	\$2.00	\$1.90	\$4.00	\$18.75
Prime Coat	\$5.00	\$0.30	\$4.95	\$3.00	\$5.00	\$1.00	\$4.00	\$6.50
1 1/2" Pavement (HMAC)	\$6.50	\$9.85	\$8.95	\$8.00	\$7.50	\$11.00	\$12.00	\$19.20
18" x 6" Concrete header curb	\$6.00	\$7.00	\$9.00	\$8.00	\$7.25	\$10.50	\$10.00	\$7.50
UTILITY IMPROVEMENTS - ALTERNATES								
Adjustment of Water Meter Boxes to Match New Grades---each	\$165.00	\$150.00	\$450.00	\$300.00	\$300.00	\$350.00	\$400.00	\$110.00
Adjustment of Manhole Covers to match new grades ---each	\$195.00	\$415.00	\$500.00	\$300.00	\$500.00	\$600.00	\$500.00	\$150.00
Relocation of Valve & Water Meter Boxes & Fire Hydrants outside New Conc. Curb & Gutter--- each	\$3,000.00	\$1,150.00	\$4,200.00	\$1,000.00	\$2,500.00	\$1,800.00	\$2,000.00	\$325.00
Total Cost	\$142,150.00	\$190,000.00	\$305,000.00	\$169,220.00	\$200,000.00	\$334,000.00	\$435,000.00	\$202,176.00

Approved By (signature)

Approved By (print name)

Road & Bridge

Department

Date

Remarks:

LB11/23/09