Replacement of Storm Drain
Pipes for the El Paso County
Detention Facility

Bid # 17-012

Opening Date
04/18/2017



El Paso County Code of Ethics Training Affidavit

(This form must be signed by an officer, principal, or individual authorized to bind the company under a
contract with the County.)

IN COMPLIANCE WITH CHAPTER 161 OF THE TEXAS LOCAL GOVERNMENT CODE, ANY
VENDOR INVOLVED IN A SINGLE PROCUREMENT EXCEEDING $50,000 MUST COMPLETE
THE ENCLOSED ETHICS TRAINING BEFORE SUBMITTING A BID OR PROPOSAL WITH
THE COUNTY OF EL PASO.

Purpose: The stability of democracy depends upon the continuing consent of the
governed, which in turn depends upon the trust the electorate holds for its government.
The Ethics Commission of the County of El Paso, Texas, in concert with elected county
officials, as well as leaders of the various county departments, recognizes the need to
maintain the public trust and confidence in the workings of county government and thus
adopts this Code of Ethics.

What is a vendor:

Any person or their representative or employee whose goods and services are purchased
under the terms of a purchase order or contractual agreement with the county; and any
other persons doing business with the County.

Procurement: In advising upon, discussing, recommending, and/or granting any
County purchases, bids or contracts, County public servants shall inform themselves
about their financial interests, and shall make a reasonable effort to inform themselves
about the financial interest of their family members.

County public servants shall excuse themselves from exercising influence,
participating in, discussing, recommending, and/or granting of any County purchases,
bids, or contracts if they or a family member have a substantial financial interest.

Private Communication: No member of the El Paso County Commissioners Court, County
Elected Officials/Department Heads or the El Paso County Hospital District Board of
Managers shall permit any vendor, its lobbyists, representative, or employee to
communicate with him privately regarding any procurement of items by the County or
the Hospital District from the date that the bid, RFP, or RFQ is authorized or released,
whichever is first. No private communication regarding the purchase shall be permitted
by a member of the Commissioners Court, a county elected official/department head, or



El Paso County Code of Ethics Training Affidavit (continued)

the hospital district board of managers until the procurement process is complete and a
purchase order is granted or a contract is entered into.

Members of the Commissioners Court, county elected officials/department heads and the
board of managers shall make a reasonable effort to inform themselves regarding
procurements and shall have a duty to inquire of vendors, their lobbyists, representatives,
or employees, the nature of the private communication being sought prior to engaging
in any communication.

This prohibition against private communication with vendors, their lobbyists,
representatives, or employees shall apply to commissioner’s court approval of hospital
district purchases.

I am an officer, principal, or individual
(Full Name)
authorized to bind the company, known as

(Company name)

By reading and signing this document, | confirm that | have been trained in the County
of El Paso’s Code of Ethics regarding Vendors. | understand that any contact by myself
or any representative of the company with a County of El Paso official or county
employee, other than those shown on the RFP or bid documents shall cause the bid or
proposal to be immediately disqualified from consideration of award.

Name

Title

Company Name

Address

Signature

Date




EL PASO COUNTY PURCHASING DEPARTMENT
800 E. OVERLAND AVE., ROOM 300
EL PASO, TEXAS 79901
(915) 546-2048
FAX: (915) 546-8180

Memorandum
To: All Vendors

Subject: County Purchasing New Vendor/Bid System & Online Vendor Registration

The Purchasing Department has implemented its new bid processing vendor
notification/registration system. The new system will allow vendors to register and
maintain their vendor file real time without the intervention of the Purchasing
Department. Vendors will maintain their address information and contact information; as
well as the commodity information that the vendor wants to be considered for on County
bid solicitations. Vendors will be given a choice of receiving hard copy bid notifications,
or electronic notifications to the vendors designated email and/or cellular telephone text
number. We hope that the changes will help our vendors receive their solicitations in a
more effective and efficient manner that will benefit both the County and the vendor with
more timely, accurate, competitive bids.

All vendors wishing to receive or continue to receive bid notifications must register in this
new system at www.epcounty.com. /Bids & More/Vendors List. Thank you for your
cooperation. If you have any questions please contact us at (915)546-2048.



http://www.epcounty.com/

INVITATION FOR BIDS

The County of El Paso will receive Bids for Replacement of Storm Drain Pipes for the El Paso County
Detention Facility, Bid #17-012, until 2:00 P.M., on 04/18/2017, at the County Purchasing
Department, 800 East Overland, Rm 300 El Paso, Texas 79901 at which time and place all bids will
be publicly opened and read aloud.

A site visit will be held on Wednesday, March 29, 2017 at 10:00 a.m. at the El Paso County
Detention Facility, located at 601 East Overland, El Paso, Texas 79901. A pre-bid conference
will follow immediately.

A criminal background check is required for ALL persons attending the walkthrough. Only persons
cleared by the El Paso County Detention Facility will be allowed to participate in the site visit. NO
EXCEPTIONS.

Bids are invited upon the several items and quantities of work as follows:

Vendors shall propose a system that would upgrade the current system that incorporates any
usable equipment and elements currently in place. However if they cannot reuse the county’s
current equipment, an all-neon system will be considered.

BASE BID

The project consists of but is not limited to the following:

ADDITIVE ALTERNATES — Any additive alternates included in this bid will be prioritized.

Based on funding availability, Additive Alternate #1 will be selected first, followed by
Additive Alternate #2 and so on.

Do not contact the requesting department. Any questions or additional information required by
interested vendors must be emailed to: bidquestions@epcounty.com before 04/03/2017, at
12:00 p.m. Bid number and title must be on the “Subject Line” of the email. Attempts to circumvent
this requirement may result in rejection of the bid as nhon-compliant.

Any changes in the specifications will be posted on the County website as an addendum. It shall be
the proposer’s responsibility to check the website prior to the bid opening date to verify whether any
addendums have been posted. Website: www.epcounty.com; Bids and more.

A certified cashier’'s check, payable to the order of County of El Paso or a satisfactory Bid Bond in
the amount equal to five percent (5%) of the total contract price, executed with a surety company
authorized to do business in the State of Texas and must be included in the bid package.

The Contractor must ensure that employees and applicants for employment are not discriminated
against because of their race, color, religion, sex, or national origin.

The County of El Paso reserves the right to reject any or all Bids or to waive any technicalities in the
bidding.

Bids may be held by the County of El Paso for a period not to exceed ninety (90) days, or such
longer time as may be required by the funding agencies, from the date of the bid opening for the
purpose of reviewing the for the purpose of reviewing the Bids and investigating the qualifications
of Bidders, prior to awarding of the Contract.


mailto:bidquestions@epcounty.com
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Introduction:

The Detention Facility is located at 601 E. Overland, El Paso TX, 79901. The County is seeking to
replace of storm drain pipes for the Downtown Jail.

Vendors shall propose a system that would upgrade the current system that incorporates any
usable equipment and elements currently in place. However if they cannot reuse the county’s
current equipment, an all-neon system will be considered.

A. RESPONSE FORMAT REQUIREMENTS

a. Submit one (1) original response on paper and six (6) CD copies in PDF/Word Format to
the County of El Paso Purchasing Agent office, 800 E. Overland Rm. 300, El Paso, Texas
79901

. Typed responses in black ink, 11 -12 point font.

c. Standard 8 ¥z x 11 paper.

B. WALKTHROUGH

A site visit is scheduled on Wednesday, March 29, 2017 at 10:00 a.m. at the El Paso
County Detention Facility, located at 601 East Overland, El Paso. Texas 79901.

A criminal background check is required for ALL persons attending the
walkthrough. Only persons cleared by the El Paso County Detention Facility will
be allowed to participate in the walkthrough. NO EXCEPTIONS.

C. MANDATORY CRIMINAL BACKGROUND INVESTIGATION

Prior to the scheduled walkthrough, Vendor shall provide the information below for all
persons who will participate in the walkthrough. Information shall be e-mailed to Lucy
Balderama in the Purchasing Department at |balderama@epcounty.com. The deadline for
background checks is Wednesday, March 22, 2017 at 12:00 p.m. Purchasing will
forward the information to the El Paso County Detention Facility.

Full Name: First, Middle, Last
Home Address

Date of Birth

Drivers License or State ID Number
Social Security Number

arwdE

After the contract has been awarded to the contractor, the contractor shall submit a list of

employees and supervisors, who will execute the work inside the El Paso County Detention
Facility for a background investigation, with the following information to the El Paso County
Detention Facility.

Full Name: First, Middle, Last
Home Address

Date of Birth

Drivers License or State ID Number
Social Security Number

agbrwbdE

The Assistant Chief may deny access to security areas to any employee who failed
the background investigation.
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D. COMMENCEMENT
The Vendor shall commence work within 30 days upon execution of the Contract.
E. MINIMUM QUALIFICATIONS

EXPERIENCE: To be considered qualified the Vendor must demonstrate at least five (5)
continuous year's successful experience as a professional installer replacement of Storm cast
iron drain pipes in a commercial setting.

Special emphasis shall be given to jail installations. The County of El Paso reserves the right
to disqualify any Vendor who has had an agreement or contract cancelled, or legal action
has been taken by a public agency for cause including failure to perform, non-compliance,
or illegal activity. The Vendor shall provide with the bid evidence that it is properly licensed
under applicable law.

o FINANCIAL CAPITAL: The Vendor MUST have sufficient financial capital to
perform the project in its entirety in accordance with these specifications.

e EQUIPMENT ASSETS: The Vendor is responsible for providing all of its own
equipment for the project including, but not limited to vehicles, tools, supplies,
and/or materials typically necessary to perform and carryout all of the duties
necessary for the project in its entirety.

F. SCOPE OF WORK

The vendor shall replace all vertical riser pipes from the basement to the 12th Floor. The
vendor shall replace all vertical 4”, storm drain cast iron pipes, starting at the basement
90°elbows, within 8 plumbing chases, up to the 12th floor of the facility. The vendor shall
also replace all associated plumbing fittings throughout these floors.

The vendor shall replace all horizontal runs throughout the basement and the 12th floor.
The vendor shall replace 4”, 6” and 8” storm cast iron drain pipes, throughout the basement
and on the 12th floor are 3” horizontal runs. On the Southside of the building, the
horizontal line will need to be rerouted to penetrate through the outside wall of the building
and connect to the existing pipe. The vendor shall also replace all associated plumbing
fittings throughout these floors.

The contractor shall review the existing “Soil, Waste and Vent Floor Plans” and the “Soil,
Waste and Vent Risers” drawings. These drawings may be reviewed at the Purchasing
office located at 800 E Overland, 3™ floor Room 300, El Paso, Texas, 79901. However, for
security reasons, copies of drawings containing floor plans will not be provided. No pictures
may be take. The contractor shall take written notes during scheduled review sessions.

Some work for this project will have to be completed after regular business hours. Offices
at the first floor are occupied and in use during day time hours.

On the first floor, sections of sheet rock will have to be removed in order to access the
plumbing pipes.

When working on the first floor of the facility, the contractor shall cover all the office
areas floors and furniture. Moving furniture if required.

Break the cement around the pipes.



Install new pipes and reseal floor penetrations with cement.

Install proper support braces as per applicable plumbing code in order to properly support
the weight of the new risers.

All pipe sections removed during the day shall be replaced with new replacement sections
daily. The water supply for the plumbing fixtures may only be interrupted for a limited time
each day. Services must be restored daily in order to accommodate the inmates, officers
and civilian employees.

Repair wall sections damaged during construction. Paint repaired wall sections. The new
paint shall closely match the existing paint job.

Test the new installation for leaks and proper operation.
Fire proof all floor and wall penetrations with concrete or approved fire stopper.
Sweep, clean and mop daily before leaving for the day.
Properly dispose of old materials and debris.
General Requirements
The contractor shall contact all suppliers of parts, equipment, goods and services required for this
project in order to secure accurate delivery schedules. Based on these schedules, the
contractor shall submit an accurate time schedule for the project; including the
following information:
e Scheduled arrival of equipment, parts and material
¢ Time required for the completion of the entire project
e Start and completion dates for the project

All tools brought into the Detention Facility must be checked in and out daily.

Employees of the contractor must supply a complete inventory list of their tools, power tools, and
test equipment.

All persons and their belongings may be subjected to inspections and/or searches.

The contractor shall consider these potential delays when scheduling the work.

The work of the contractor may be interrupted by unforeseen emergencies within the facility. Up to
eight man hours shall be included in this bid and shall not qualify for additional monetary
compensation. The contractor shall consider these potential delays when scheduling the work.

The work required to complete the installation, may be conducted within the following time periods:

Monday through Friday, 07:00 - 16:00 (7:00 A.M. - 4:00 P.M.)
Monday through Friday, 19:00 - 02:00 (7:00 P.M. - 2:00 A.M.)

Permits and Code Requirements

All work shall conform to all applicable ADA, building, mechanical, plumbing, fire and electrical
codes and regulations. Obtain all necessary permits and licenses.
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Disposal of equipment

Keep work areas clean. Remove and properly dispose of all packing material and debris at the end
of each workday.

Quality Assurance

All equipment, with the exception of owner provided and approved reused equipment,
shall be new. Only qualified technicians shall work on the upgrade project.

Warranty
Repair or replace, without charge, any defective part for a period of 12 months.

The warranty time period shall begin on the date of final acceptance of the completed
work by the representative of the County of El Paso.

The warranty may exclude malfunctions or damages caused by misuse, abuse, neglect
or acts of nature.

Submittals
The submittal documents shall include data sheets on all parts and equipment to be furnished.

The submittal documents shall include all data necessary to evaluate the function and quality
the new hardware.

Installation

Only qualified technicians shall work on the upgrade project.
Equipment shall be firmly secured, plumb and level.

Drain lines shall be sloped properly to ensure proper drainage.

Material Safety Data Sheets

The contractor shall supply MSD sheets for all chemicals and lubrication material that may be
used during construction.

Manuals and Drawings

The contractor shall provide the owner with two (2) copies of standard factory prepared operation,
installation and maintenance manuals.

Parking

All contractor vehicles, not required to conduct the work inside the Detention Facility, shall be
parked off site at the contractor’s expense.

Project Requirements

1. The selected Vendor will be considered the primary contractor and will assume total
responsibility to provide all materials and services needed to make the system fully
operational by the agreed upon date.



The Vendor shall have a competent supervisor on the premises at all times during
performance of the work and until work is completed and accepted. The Supervisor shall be
approved by the Sheriff Office Detention Facility prior to commencement of work. The
Supervisor shall have the authority to act for the Vendor.

The Vendor will comply with all union rules (as applicable) and regulations in force at the
project site.

Vendor must abide by the Sheriff Office Detention Facility mandates, including the non-
smoking, no tobacco products rules. No smoking, tobacco chewing, vaping, or nicotine shall
be permitted anywhere on the job site. These activities must be conducted off the job site.

Subcontractors (if any): The Vendor must identify all subcontractors and the role each
subcontractor will have in the performance of the Contract. All subcontractors’ employees
shall be subject to the same background check requirements as listed above. The Vendor
shall be responsible for the actions and quality of workmanship of the subcontractor (s).

Subcontractors may not be used for support after product is delivered. Support must be
provided directly from Vendor.

Vendor and/or subcontractor(s) shall get clearance from the Assistant Chief, or her
designee, before entering any and all areas of the building to perform work assignments.

By submitting a bid, the Vendor certifies that they are a factory authorized dealer/distributor
of the product quoted and is qualified and equipped to offer in-house service, maintenance,
technical training assistance, and warranty services, including availability of spare parts and
replacement units.

Project management will be coordinated to minimize the amount of downtime to the
operation areas of the facilities.
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INSTRUCTIONS TO BIDDERS

BID FORMS

These Contract Documents include a complete set of bidding and contract forms, which are
for the convenience of bidders.

INTERPRETATIONS OF ADDENDA

No oral interpretation will be made to any Bidder as to the meaning of the Contract
Documents or any part thereof. Every request for such an interpretation shall be made in
writing to the County of El Paso Purchasing department. Any inquiry received prior to
04/03/2017 will be given consideration. Every interpretation made to a Bidder will be in
the form of an Addendum to the Contract Documents, and when issued, will be on file in the
County Purchasing department at least five days before Bids are opened. In addition, all
addenda will be posted on the County’s website. It shall be the Bidder's responsibility to
check the County website to verify if any Addenda have been issued. All such Addenda shall
become part of the Contract and all Bidders shall be bound by such Addenda, whether or
not received by the Bidders.

INSPECTION OF SITE

Each Bidder should fully acquaint him/herself with the existing conditions of the site of the
proposed work relating to construction and labor, and should fully inform him/herself as to
the facilities involved, the difficulties and restrictions attending the performance of the
Contract. The Bidder should thoroughly examine and familiarize himself with the Drawings,
Technical Specifications, and all other Contract Documents. The Contractor by the execution
of the Contract shall in no way be relieved of any obligation under it due to his failure to
receive or examine any form or legal instrument or to visit the site and acquaint himself with
the conditions there existing and the County will be justified in rejecting any claim based on
facts regarding which he should have been on notice as a result thereof.

ALTERNATIVE BIDS

No alternative bids will be considered unless alternative bids are specifically requested by the
technical specifications.

BIDS

a. All Bids must be submitted on forms supplied by the County of El Paso and shall be
subject to all requirements of the Contract Documents, including the Drawings, and these
INSTRUCTIONS TO BIDDERS. All Bids must be regular in every respect and no
interlineations; excisions or special conditions shall be made or included in the Bid Form
by the Bidder.

b. Bid Documents including the Bid, the Bid Guarantee, the Non-Collusion Affidavit and the
Statement of Bidder's Qualifications (if requested) shall be enclosed in envelopes (outer
and inner), both of which shall be sealed and clearly labeled with the words "Bid
Documents”, bid number, project name, name of Bidder, and date and time of bid
opening in order to guard against premature opening of the Bid.

c. The County may consider as irregular any Bid on which there is an alteration of or
departure from the Bid Form hereto attached and at its option may reject the same.
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d. If the Contract is awarded, the County will award it to a responsible Bidder on the basis
of the lowest bid as provided by law and the selected Alternative Bid items, if any. The
Contract will require the completion of the work according to the Contract Documents.

BID GUARANTEE

The Bid Guarantee shall insure the execution of the Agreement and the furnishing of
the surety bond or bonds by the successful Bidder, all as required by the Contract
Documents.

b. Revised Bids submitted before the opening of bids, whether forwarded by mail, if
representing an increase in excess of two percent (2%) of the original Bid, must have
the Bid Guarantee adjusted accordingly; otherwise the Bid will not be considered.

C. Certified cashier’s checks or the amount thereof, Bid bonds of unsuccessful Bidders
will be returned as soon as practical after the opening of the Bids.

COLLUSIVE AGREEMENTS

a. Each Bidder submitting a Bid to a The County for any portion of the work
contemplated by the documents on which bidding is based shall execute and attach
thereto, an affidavit substantially in the form herein provided, to the effect that he
has not entered into a collusive agreement with any other person, firm, or corporation
in regard to any Bid submitted.

b. Before executing any subcontract the successful Bidder shall submit the name of
any proposed subcontractor for prior approval in a notarized affidavit.

CONTRACT PRICE QUOTES

A lump sum guote must be submitted. However, for changing quantities of work items from
those indicated by the contract drawings, a breakdown of the lump sum quote into unit prices
shall also be provided. These unit prices shall include all labor, materials, bailing, shoring,
removal, overhead, profit, insurance, etc., to cover the finished work of the several kinds
called for. Any changes shall be processed in accordance with the GENERAL CONDITIONS.
The net monetary values of such additive and subtractive changes, if any, shall not increase
or decrease the original contract price by more than

twenty-five (25%), except for work not covered in the drawings and technical specifications
as provided.
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10.

11.

12.

13.

14.

CORRECTIONS

Erasures or other changes in the contractor’s bid response must be explained or noted over
the signature of the Bidder.

TIME FOR RECEIVING BIDS

a. Bids received prior to the advertised hour of opening will be securely kept sealed. The
officer whose duty it is to open them will decide when the specified time has arrived, and
no Bid received thereafter will be considered under any circumstances.

OPENING OF BIDS

At the time and place fixed for the opening of Bids, the County will cause to be opened and
publicly read aloud every Bid received within the time set for receiving Bids, irrespective of
any technicalities therein. Bidders and other persons properly interested may be present, in
person or by representative.

WITHDRAWAL OF BIDS

Bids may be withdrawn on written request dispatched by the Bidder in time for delivery in
the normal course of business to the time fixed for opening. The bid guarantee of any Bidder
withdrawing his Bid in accordance with the foregoing conditions will be returned promptly.

AWARD OF CONTRACT: REJECTION OF BIDS

a. The contract will be awarded to the responsible Bidder submitting the lowest Bid
complying with the conditions of the Invitation for Bids and applicable law. The
Bidder to whom the award is made will be notified at the earliest possible date. The
County, however, reserves the right to reject any and all Bids and to waive any
technicality in Bids received whenever such rejection or waiver is in its interest.

b. The County reserves the right to consider as unqualified to do the work of general
construction any Bidder who does not habitually perform with his own forces the
major portions of the work involved in construction of the improvements embraced
in this Contract.

EXECUTION OF AGREEMENT: PERFORMANCE AND PAYMENT BONDS

a. Subsequent to the award within thirty (30) days after the prescribed forms are
presented for signature, the successful Bidder shall execute and deliver to the County
an Agreement in substantially the form included in the Contract Documents in such
number of copies as the County may require. If the Bidder objects to any provision
in the form contract, it should be noted in the bid and suggested alternate language
proposed.

a. Having satisfied all conditions of award as set forth elsewhere in these documents,
the successful Bidder shall, within ten (10) days of notice of award, furnish two (2)
surety bonds, each in a penal sum of 100% of the amount of the Contract. A
Performance Bond shall serve as security for the faithful performance of the
Contract. A Payment Bond shall serve as surety for the payment of all persons,
firms, or corporations to whom the Contractor may become legally indebted for labor,
materials, tools, equipment, or services of any nature including utility and
transportation services, employed or used by him in performing the work. Such bonds
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15.

shall be in the same form as those included in the Contract documents and shall bear
the same date as, or a date subsequent to that of the Agreement. The current power
of attorney for the person who signs for any surety company shall be attached to
such bonds. These bonds shall be signed by a surety company listed in the latest
issue of the U.S. Treasury Circular 570 and such surety must be authorized to do
business in Texas in accordance with the provisions of Government Code Section
2253.001 et seq. The penal sums shall be within the maximum specified for such
company in said Circular 570.

b. The failure of the successful Bidder to execute such Agreement and to supply the
required bond or bonds within thirty (30) days after the prescribed forms are
presented for signature, or within such extended period as the County may grant,
based upon reasons determined sufficient by the County, shall constitute a default,
and the County may either award the Contract to the next lowest responsible Bidder
or re-advertise for Bids, and may charge against the Bidder the difference between
the amount of the Bid and the amount for which a Contract for the work is
subsequently executed, irrespective of whether the amount thus due exceeds the
amount of the Bid Bond. If a more favorable Bid is received by re-advertising the
defaulting Bidder shall have no claim against the County for a refund.

EQUAL EMPLOYMENT OPPORTUNITY

Attention of Bidders is particularly called to the requirement for ensuring that employees and
applicants for employment are not discriminated against because of their race, color, religion,
sex or national origin.
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CONTRACT AGREEMENT

WITNESSETH, that the Contractor and The County for the considerations stated herein mutually

agree as follows:
ARTICLE 1. Statement of Work The Contractor shall furnish all supervision, technical personnel,
labor, materials, machinery, tools, equipment and services, including utility and transportation services,
and perform and complete all work required for the construction of the Improvements embraced in

the Project, namely, as described in the BASE BID, and required supplemental work for the

Replacement of Storm Drain Pipes for the El Paso County Detention Facility, all in strict accordance

with the Contract Documents including all addenda thereto, numbered, dated , and

dated , all as prepared by acting and in these

Contract Documents Preparation, referred to as the "Engineer".
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ARTICLE 2. The Contract Price The County will pay the Contractor for the performance of the
Contract in current funds, for the total quantities of work performed at the Contract price stipulated in
the Bid for the several respective items of work completed subject to additions and deductions as
provided in Fixed Price Construction Contract.

ARTICLE 3. CONTRACT. The executed contract documents shall consist of the following:
This Agreement

Addenda

Invitation for Bids

Instructions to Bidders

Signed copy of Bid

General Conditions

Technical Specifications

Drawings (as listed in the Schedule of Drawings)

Prevailing wage rates

Fixed Price Construction Contract (see sample contract included in this bid)

T se@meao T

This Agreement, together with other documents enumerated in this ARTICLE 3, which said other documents
are fully a part of the Contract as if hereto attached or herein repeated forms the Contract between the parties
hereto. In the event that any provision in any component part of this Contract conflicts with any provision of
any other component part, the provision of the component part first enumerated in this ARTICLE 3 shall govern,
except as otherwise specifically stated.

IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed in 4 original copies on
the day and year first above written.

By

Title

By

Title
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BID FORM (LUMP SUM CONTRACT)

Place County of El Paso Purchasing Department

Date

Project No._17-012

Bid of (hereinafter called Bidder), a corporation organized
under the laws of the State of /a partnership/an individual doing business as
(strike out inapplicable references) and authorized to do business in Texas.

To the County of El Paso (hereinafter called Owner).

Gentlemen:

The Bidder, in compliance with your invitation for bids for the construction of the
Replacement of Storm Drain Pipes for the El Paso County Detention Facility that consists of the
following:

The project consists of but is not limited to the following:

Vendors shall propose a system that would upgrade the current system that incorporates any
usable equipment and elements currently in place. However if they cannot reuse the county’s
current equipment, an all-neon system will be considered.

having examined the plans and specifications with related documents and the site of the proposed
work, and being familiar with all of the conditions surrounding the construction of the proposed
project including the availability of materials and labor, hereby proposes to furnish all labor,
materials, and supplies: and to construct the project in accordance with the Contract Documents
within the time set forth herein, and at the prices stated below. These prices are to cover all
expenses incurred in performing the work required under the Contract Documents, of which this bid
is a part.

Bidder hereby agrees to commence work under this contract on or before a date to be
specified in a written "Notice to Proceed: of the Owner and to fully complete the project within 125
consecutive calendar days thereafter as stipulated in the specifications. Bidder further agrees to pay
as liguidated damages, the sum of $1000.00 for each consecutive calendar day thereafter as
hereinafter provided in the GENERAL CONDITIONS.

Bidder acknowledges receipt of the following addenda:

Date Addendum Number
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BID PRICE SHEET

BID #17-012
Replacement of Storm Drain Pipes
for the El Paso County Detention Facility

Vendor must meet or exceed specifications

Please do not include tax, as the County is tax-exempt. We will sign tax exemption
certificates covering these items. Please submit one (1) original copy, one hard copy
and six (6) electronic copies in Word/PDF Format of your bid. The electronic copies
must reflect the original hard copy.

TOTAL PROJECT COST: Bidder agrees to perform all work described in the
specifications for the sum of ($ )

( )
(Amount shall be shown in both words and figures. In case of discrepancy, the
amount shown in words will govern).

Company Mailing Address

Federal Tax Identification No. City, State, Zip Code

DUNS Number (Applicable to Grant
Funded Project)

Representative Name & Title Telephone Number include area code
Signature Fax Number include area code
Date Email Address

18
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UNIT PRICES

For changing quantities of work items from those indicated by the contract drawings upon
written instructions from the architect/engineer, the following unit prices shall prevail:

The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead,
profit, insurance, etc., to cover the finished work of the several kinds called for. Changes shall be
processed in accordance with the GENERAL CONDITIONS.

Bidder understands that the Owner reserves the right to reject any or all bids and to waive
any technicalities in the bidding.

The bidder agrees that this bid shall be good and may not be withdrawn for a period of 30
calendar days after the scheduled closing time for receiving bids.

Upon receipt of Owner's written acceptance of this bid, Bidder will execute the formal
contract attached within 10 days and deliver a Surety Bond as required by the GENERAL
CONDITIONS.

The bid security attached in the sum of ( ) is to become the property
of the Owner in the event the contract and bond are not executed within the time above set forth,
as liquidated damages for the delay and additional expense to the Owner caused thereby.

Respectfully submitted:

By

TITLE

ADDRESS
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned, as PRINCIPAL, AND

, as SURETY are held and firmly bound unto
hereinafter called the "El Paso County", in the penal sum of Doallars,

(% ), lawful money of the United States, for the payment for which sum well and
truly to be made we bind ourselves, our heirs, executors, administrators, successors, and assigns,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the
accompanying Bid, dated , 20 , for _Replacement of Storm Drain Pipes for
the El Paso County Detention Facility.

NOW, THEREFORE, if the Principal shall not withdraw said Bid within the period specified therein
after the opening of the same, or, if no period be specified, within thirty (30) days after the said
opening, and shall within the period specified therefore, or if no period by specified, within ten (10)
days after the prescribed forms are presented to him for signature, enter into a written Contract with
the The County in accordance with the Bid as accepted, and give bond with good and sufficient
surety or sureties, as may be required, for the faithful performance and proper fulfillment of such
contract or in the event of the withdrawal of said Bid within the period specified, or the failure to
enter into such Contract and give such bond within the time specified, if the Principal shall pay the
The County the difference between the amount specified in said Bid and the amount for which the
The County may procure the required work or supplies or both, if the latter be in excess of the
former, then the above obligation shall be void and of no effect, otherwise to remain in full force
and virtue.

IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their
several seals this day of, 20 , the name and corporate seal of each corporate party
being hereto affixed and these present signed by its undersigned representative, pursuant to
authority of its governing body.

(Forms of Bid Bonds prepared to meet the requirements of Local or State Laws or the needs of the
The County should be substituted for this form where necessary.)

Attest: By:

Attest: By:

Countersigned By:
Attorney-in-Fact, State of
Power-of-Attorney for person signing for the surety company must be attached to bond.
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If Bidder is a Corporate, required: CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that 1 am the, , Secretary of

the Corporation named as Principal in the within bond; that, who signed the said bond on behalf of
the Principal was then of said corporation; that I know his signature, and his

signature thereto is genuine; and that said bond was duly signed, sealed, and attested to for and in
behalf of said corporation by authority of this governing body.

(Corporate Seal)

Title
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PAYMENT BOND

, as surety ("Surety"),

(Insert Proper Name of Surety)

and

(Insert Proper Name of Contractor)
as principal ("Contractor"), enter into, execute this bond ("Payment Bond"), and bind

themselves in favor of ,
(Insert Proper Name of Owner)

as obligee ("Owner") in the penal sum of $

(Insert Penal Sum)

as of the

(Insert Date of Construction Contract)

WHEREAS, the Contractor has executed a contract with the Owner of even date

herewith ("Construction Contract") for construction of

(Insert Description and Location of the Construction Project)
("Project"); and,

WHEREAS, the Owner has required the Contractor to furnish this Payment Bond containing the
terms and conditions set forth herein as a condition to executing the Construction Contract with the
Contractor;

NOW THEREFORE, the Surety and the Contractor, both jointly and severally, and for themselves,
their heirs, administrators, executors and successors agree:

1.

The Construction Contract is hereby incorporated herein and by reference made a part hereof to
the same extent and effect as though it were copied verbatim herein. The Surety and the Contractor are
bound for the full performance of the Construction Contract including without exception all of its terms and
conditions, both express and implied, and, without limitation, specifically including Contractor's obligation
to pay for labor, materials, services and equipment provided in connection with the Construction Contract
performance;

2.
For purposes of this Payment Bond, Beneficiary is defined as a person or entity who has actually
provided labor, material, equipment, services or other items for use in furtherance of the Construction
Contract, and having:

(A) a direct contract with the Contractor; or
(B) a direct contract with a subcontractor of the Contractor; or
© rights, under the laws of the jurisdiction where the Project is located, to file a lien, a claim or notice

of lien, or otherwise make a claim against the Project or against funds held by the Owner, if the Project is,
or were, subject to such filing.
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3.
The Surety shall not be obligated hereunder to a Beneficiary other than a Beneficiary having a
direct contract with the Contractor unless such Beneficiary has given written notice of its claim to the
Contractor and the Surety within the longer of:

(A) ninety (90) days after such Beneficiary provided labor, material, equipment, services or other items
for use in furtherance of the Construction Contract; or,

(B) the period of time provided by the jurisdiction wherein the Project is located for (1) filing of a lien,
claim of lien, notice of lien, if the Project is, or were, subject to such filing, or (2) otherwise making a claim
against the Project or against funds held by the Owner; stating the amount claimed and identifying, by name
and address, the person or entity to whom such labor, material, equipment, services or other items were
provided.

4,
In no event shall the Surety be obligated hereunder for sums in excess of the Penal Sum.

5.
Upon receipt of a claim from a Beneficiary hereunder, the Surety shall promptly, and in no event
later than 30 days after receipt of such claim, respond to such claim in writing (furnishing a copy of such
response to the Owner) by:

(A) making payment of all sums not in dispute; and,
(B) stating the basis for disputing any sums not paid.
6

No action shall be commenced by a Beneficiary hereunder after the passage of the longer of one
(1) year following final completion of the Construction Contract or, if this bond is provided in compliance
with applicable law, any limitation period provided therein. If the limitation period contained in this
Paragraph is unenforceable, it shall be deemed amended to provide the minimum period for an action
against the Surety on a payment bond by a third-party beneficiary thereof.

7.
Any and all notices to the Surety or the Contractor shall be given by Certified Mail, Return
Receipt Requested, to the address set forth for each party below:

SURETY:
CONTRACTOR:
OWNER:
CONTRACTOR: SURETY:
SEAL SEAL
(INSERT PROPER NAME OF CONTRACTOR) (INSERT PROPER NAME OF SURETY)
By: By:
(SIGNATURE OF AUTHORIZED SIGNATORY) (SIGNATURE OF AUTHORIZED SIGNATORY)
(OFFICE OR TITLE OF PERSON SIGNING) (OFFICE OR TITLE OF PERSON SIGNING)
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PERFORMANCE BOND

as ("Surety"),

(Insert Proper Name of Surety)

and

(Insert Proper Name of Contractor)

as principal (Contractor"), enter into, execute this bond ("Performance Bond"), and bind
themselves in favor of

(Insert Proper Name of Owner)

as obligee ("Owner"), in the penal sum of $ ,
(Insert Penal Sum)

as of the

(Insert Date of Construction Contract)

WHEREAS, the Contractor has executed a contract with the Owner of even date herewith
("Construction Contract") for construction of

(Insert Description and Location of the Construction Project)
and,

WHEREAS, the Owner has required the Contractor to furnish this Performance Bond containing
the terms and conditions set forth herein as a condition to executing the Construction Contract with the
Contractor;

NOW THEREFORE, the Surety and the Contractor, both jointly and severally, and for themselves,
their heirs, administrators, executors and successors agree:

1.

The Construction Contract is hereby incorporated herein and by reference made a part hereof to
the same extent and effect as though it were copied verbatim herein. The Surety and the Contractor are
bound for the full performance of the Construction Contract including without exception all of its terms and
conditions, both express and implied.

2.

If the Contractor is in default of the Construction Contract and the Owner, by written notice
to the Contractor and the Surety, declares the Contractor to be in default and terminates the right of the
Contractor to proceed, the Surety shall thereupon promptly notify the Owner in writing as to which of the
actions permitted to the Surety in Paragraph 3 it will take.

3.
Upon default and termination of the Contractor and notice to the Contractor and Surety as provided
in Paragraph 2 above, the Surety shall within 30 days proceed to take one or, at its option, more than one
of the following courses of action:

(A) Proceed itself, or through others acting on its behalf, to complete full performance of the
Construction Contract including, without limitation, correction of defective and nonconforming work
performed by or on behalf of the Contractor. During such performance by the Surety the Owner shall pay
the Surety from its own funds only such sums as would have been due and payable to the Contractor in
the absence of the default and termination.
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(B) Applicable law permitting, and with the prior written consent of the Owner, obtain bids or Bids from
contractors previously identified as being acceptable to the Owner, for full performance of the Construction
Contract. The Surety shall furnish the Owner a copy of such bids or bids upon receipt of same. The Surety
shall promptly select, with the agreement of the Owner, the best responsive bid or bids and shall promptly
tender the contractor submitting it, together with a contract for fulfilment and completion of the Construction
Contract executed by the completing contractor, to the Owner for the Owner's execution. Upon execution
by the Owner of the contract for fulfilment and completion of the Construction Contract, the completing
contractor shall furnish to the Owner a performance bond and a separate payment bond, each in the form
of those bonds previously furnished to the Owner for the Project by the Contractor. Each such bond shall
be in the penal sum of the (1) fixed price for completion, (2) guaranteed maximum price for completion, or
(3) estimated price for completion, whichever is applicable. The Owner shall pay the completing contractor
from its own funds only such sums as would have been due and payable to the Contractor under the
Construction Contract as and when they would have been due and payable to the Contractor in the absence
of the default and termination. To the extent that the Owner is obligated to pay the completing contractor
sums which would not have then been due and payable to the Contractor under the Construction Contract,
the Surety shall provide the Owner with such sums in a sufficiently timely manner that the Owner can utilize
such sums in making timely payment to the completing contractor; or,

(©) Take any and all other acts, if any, mutually agreed upon in writing by the Owner and the Surety.

4.

In addition to those duties set forth hereinabove, the Surety shall promptly pay the Owner all loss,
costs and expenses resulting from the Contractor's default(s), including, without limitation, fees, expenses
and costs for architects, engineers, consultants, testing, surveying and attorneys, liquidated or actual
damages, as applicable, for delay in completion of the Project, and fees, expenses and costs incurred at
the direction, request, or as a result of the acts or omissions of the Surety.

5.
In no event shall the Surety be obligated to the Owner hereunder for any sum in excess of
the Penal Sum.

6.
The Surety waives notice of any changes to the Construction Contract including, without limitation,
changes in the contract time, the contract price, or the work to be performed.

7.

This Performance Bond is provided by the Surety for the sole and exclusive benefit of the Owner
and, if applicable, any dual obligee designated by rider attached hereto, together with their heirs,
administrators, executors, successors or assigns. No other party, person or entity shall have any rights
against the Surety hereunder.

8.
Any and all notices to the Surety, the Contractor or the Owner shall be given by Certified Malil,
Return Receipt Requested, to the address set forth for each party below:

SURETY:
CONTRACTOR:

OWNER:
9.
Any statutory limitation, which may be contractually superseded, to the contrary notwithstanding,
any action hereon may be instituted so long as the applicable statute of limitations governing the
Construction Contract has not run or expired.
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CONTRACTOR:

SEAL

(INSERT PROPER NAME OF CONTRACTOR)

By:

(SIGNATURE OF AUTHORIZED SIGNATORY)

(OFFICE OR TITLE OF PERSON SIGNING)

By:
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SURETY:

SEAL

(INSERT PROPER NAME OF SURETY)

(SIGNATURE OF AUTHORIZED SIGNATORY)

(OFFICE OR TITLE OF PERSON SIGNING)



NON-COLLUSION AFFIDAVIT OF CONTRACTOR

State of Texas

County of El Paso

, being first duly sworn, deposes and says that:

)

&)

3
4

®)

He/she is of hereinafter
referred to as the “Contractor”;

He is fully informed respecting the preparation and

contents submitted , the Contractor for certain work in
connection with the County of El Paso Contract pertaining to the Project in El Paso
County, Texas;

This bid is genuine and is not a collusive or sham bid.

Neither the Subcontractor nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affidavit, has in any
way colluded, conspired, connived, or agreed, directly or indirectly, with any other
Bidder, firm or person to submit a collusive or sham bid in connection with such
Contract or to refrain from submitting a bid in connection with such Contract, or
has in any manner, with any other Bidder, firm or person to fix the price or prices in
said Contractor’s Bid, or to secure through collusion, conspiracy, connivance or
unlawful agreement any advantage against the County of El Paso or any person
interested in the proposed Contract: and

The prices quoted in the Contractor’s bid are

fair and proper and are not tainted by any collusion, conspiracy, connivance or
unlawful agreement on the part of the Bidder or any of its agents, representatives,
owners, employees or parties in interest, including this affidavit.

(Signature)

(Title)

Subscribed and sworn to before me this __ day of , 20

By:

(Notary Public)

My Commission Expires , 20
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NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

State of Texas

County of El Paso

, being first duly sworn, deposes and says that:

(@) He/she is of hereinafter referred to
as the “Subcontractor”;
(6) He is fully informed respecting the preparation and
contents of the Subcontractor’s Bid submitted by the Subcontractor to
, the Contractor for certain work in connection with the County of El
Paso Contract pertaining to the Project in El Paso County, Texas;
@) Such Subcontractor’s Bid is genuine and is not a
collusive or sham bid.
(8) Neither the Subcontractor nor any of its officers,
partners, owners, agents, representatives, employees or parties in interest, including this
affidavit, has in any way colluded, conspired, connived, or agreed, directly or indirectly, with
any other Bidder, firm or person to submit a collusive or sham Bid in connection with such
Contract or to refrain from submitting a Bid in connection with such Contract, or has in any
manner, with any other Bidder, firm or person to fix the price or prices in said
Subcontractor’s Bid, or to secure through collusion, conspiracy, connivance or unlawful
agreement any advantage against the County of El Paso or any person interested in the
proposed Contract: and
9) The prices quoted in the Subcontractor’s Bid are
fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful
agreement on the part of the Bidder or any of its agents, representatives, owners,
employees or parties in interest, including this affidavit.
(Signature)
(Title)
Subscribed and sworn to before me this __ day of , 20
By:
(Notary Public)
My Commission Expires ,20
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[standard form- will be modified to suit specific details of Bid Project]

FIXED PRICE CONSTRUCTION CONTRACT BETWEEN
OWNER AND CONTRACTOR

This FIXED PRICE CONSTRUCTION CONTRACT BETWEEN OWNER AND
CONTRACTOR (the "Contract") is made and entered into by and between El Paso
County, Texas, a political subdivision of the State of Texas (the "Owner") and
. (the "Contractor"). This Contract is executed under seal, and shall be

effective on

This Contract is for the construction of a project as described by El Paso County
Bid No. to perform (the "Project").

NOW, THEREFORE, in consideration of the mutual promises, covenants and
agreements stated herein, and for other good and valuable consideration, the sufficiency
of which is hereby acknowledged, the parties agree:

1.
DOCUMENTS INCORPORATED BY REFERENCE

This Contract includes the plans, drawings, and specifications for the Project
identified thereon as such, plus the following: EI Paso County Bid No. 17-012, all
responses from the Contractor and addenda, all of which are hereby incorporated herein
by reference and made a part hereof. Change Orders issued hereafter, and any other
amendments executed by the Owner and the Contractor, shall become and be a part of
this Contract. Documents not included or expressly contemplated in this Paragraph 1 do
not, and shall not, form any part of this Contract.

1A.

[unique considerations]
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2.
REPRESENTATIONS OF THE CONTRACTOR

In order to induce the Owner to execute this Contract and recognizing that the
Owner is relying thereon, the Contractor, by executing this Contract, makes the following
express representations to the Owner:

(A)  The Contractor is fully qualified to act as the contractor for the Project and has,
and shall maintain, any and all licenses, permits or other authorizations necessary to act
as the contractor for, and to construct, the Project;

(B) The Contractor has become familiar with the Project site and the local conditions
under which the Project is to be constructed and operated;

(C) The Contractor has received, reviewed and carefully examined all of the
documents which make up this Contract, including, but not limited to, the plans and
specifications, and has found them in all respects to be complete, accurate, adequate,
consistent, coordinated and sufficient for construction.

3.
INTENT AND INTERPRETATION

With respect to the intent and interpretation of this Contract, the Owner and the
Contractor agree as follows:

(A) This Contract, together with the Contractor's and Surety's performance and
payment bonds for the Project, if any, constitute the entire and exclusive agreements
between the parties with reference to the Project, and said Contract supersedes any and
all prior discussions, communications, representations, understandings, negotiations, or
agreements. This Contract also supersedes any bid documents;

(B)  Anything that may be required, implied or inferred by the documents which make
up this Contract, or any one or more of them, shall be provided by the Contractor for the
Contract Price;

(C)  Nothing contained in this Contract shall create, nor be interpreted to create, privity
or any other relationship whatsoever between the Owner and any person except the
Contractor;

(D) When a word, term, or phrase is used in this Contract, it shall be interpreted or
construed first, as defined herein; second, if not defined, according to its generally
accepted meaning in the construction industry; and third, if there is no generally accepted
meaning in the construction industry, according to its common and customary usage;

(E) The words "include", "includes"”, or "including”, as used in this Contract, shall be
deemed to be followed by the phrase, "without limitation";

(F)  The specification herein of any act, failure, refusal, omission, event, occurrence or
condition as constituting a material breach of this Contract shall not imply that any other,
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non-specified act, failure, refusal, omission, event, occurrence or condition shall be
deemed not to constitute a material breach of this Contract;

(G) The Contractor shall have a continuing duty to read, examine, review, compare
and contrast each of the documents which make up this Contract, shop drawings, and
other submittals and shall give written notice to the Owner and the Project Manager of
any conflict, ambiguity, error or omission which the Contractor may find with respect to
these documents before proceeding with the affected work. The express or implied
approval by the Owner or the Project Manager of any shop drawings or other submittals
shall not relieve the Contractor of the continuing duties imposed hereby, nor shall any
such approval be evidence of the Contractor's compliance with this Contract. The Owner
has requested the Project Manager to only prepare documents for the Project, including
the plans and specifications for the Project, which are accurate, adequate, consistent,
coordinated and sufficient for construction. HOWEVER, THE OWNER MAKES NO
REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO THE
CONTRACTOR CONCERNING SUCH DOCUMENTS. The Contractor again hereby
acknowledges and represents that it has received, reviewed and carefully examined such
documents, has found them to be complete, accurate, adequate, consistent, coordinated
and sufficient for construction, and that the Contractor has not, does not, and will not rely
upon any representations or warranties by the Owner concerning such documents, as no
such representations or warranties have been or are hereby made;

(H) In the event of any conflict, discrepancy, or inconsistency among any of the
documents which make up this Contract, the following shall control:

(1) As between figures given on plans and scaled measurements, the figures shall
govern;

(2)  As between large scale plans and small scale plans, the large scale plans shall
govern;

(3) As between plans and specifications, the requirements of the specifications shall
govern;

(4)  As between this document and the plans or specifications, this document shall
govern.
4.

OWNERSHIP OF THE DOCUMENTS WHICH MAKE UP THE CONTRACT

The documents which make up this Contract, and each of them, as well as any other
documents furnished by the Owner, shall remain the property of the Owner. The
Contractor shall have the right to keep one () copy of the Contract upon completion of
the Project; provided, however, that in no event shall the Contractor use, or permit to be
used, any portion or all of such Contract on other projects without the Owner's prior written
authorization.
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5.
CONTRACTOR'S PERFORMANCE

The Contractor shall perform all of the work required, implied or reasonably inferable from
this Contract including, but not limited to, the following:

(A)  Construction of the Project in accordance with Bid No. as documents submitted by
Contractor in support of its successful bid;

(B) The furnishing of a performance and payment bond in the full amount of the
contract and insurance;

(C)  The provision or furnishing, and prompt payment therefore, of labor, supervision,
services, materials, supplies, equipment, fixtures, appliances, facilities, tools,
transportation, storage, power, fuel, heat, light, cooling, or other utilities, required for
construction and all necessary building permits and other permits required for the
construction of the Project. CONTRACTOR SHALL LAWFULLY DISPOSE OF ALL
CONSTRUCTION MATERIALS, CHEMICALS, AND DEBRIS AND SHALL INDEMNIFY
AND HOLD OWNER HARMLESS FOR THE UNLAWFUL DISPOSAL OF ALL
CONSTRUCTION  MATERIALS, CHEMICALS, AND_ _DEBRIS DONE _BY
CONTRACTOR OR ITS SUBCONTRACTOR IN_ FURTHERANCE OF THIS
CONTRACT;

(D)  The creation and submission to the Owner of detailed and comprehensive as-built
drawings depicting all as-built construction. Said as-built drawings shall be submitted to
the Owner upon final completion of the Project and receipt of same by the Owner shall
be a condition precedent to final payment to the Contractor.

6.
TIME FOR CONTRACTOR'S PERFORMANCE

(A) The Contractor shall commence the performance of this Contract on the date
authorized by Owner/Owner’s Representative in a written Notice to Proceed and shall
diligently continue its performance to and until final completion of the Project. The
Contractor shall accomplish Substantial Completion of the Project on or before
calendar days.

(B)  The Contractor shall pay the Owner the sum of Dollars ($____.00)
per day for each and every calendar day of unexcused delay in achieving Substantial
Completion beyond the date set forth herein for Substantial Completion. Any sums due
and payable hereunder by the Contractor shall be payable, not as a penalty, but as
liquidated damages representing an estimate of delay damages likely to be sustained by
the Owner, estimated at the time of executing this Contract. When the Owner reasonably
believes that Substantial Completion will be inexcusably delayed, the Owner shall be
entitled, but not required, to withhold from any amounts otherwise due the Contractor an
amount then believed by the Owner to be adequate to recover liquidated damages
applicable to such delays. If and when the Contractor overcomes the delay in achieving
Substantial Completion, or any part thereof, for which the Owner has withheld payment,
the Owner shall promptly release to the Contractor those funds withheld, but no longer
applicable, as liquidated damages;
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(C) The term "Substantial Completion", as used herein, shall mean that point at which,
as certified in writing by the Project Manager, the Project is at a level of completion in
strict compliance with this Contract such that the Owner or its designee can enjoy
beneficial use or occupancy and can use or operate it in all respects, for its intended
purpose. Partial use or occupancy of the Project shall not result in the Project being
deemed substantially complete, and such partial use or occupancy shall not be evidence
of Substantial Completion;

(D) All limitations of time set forth herein are material and are of the essence of this
Contract.

7.
FIXED PRICE AND CONTRACT PAYMENTS

(A) The Owner shall pay, and the Contractor shall accept, as full and complete
payment for the Contractor's timely performance of its obligations hereunder the fixed
price of Dollars and __ Cents ($ .00). The price set forth
in this Subparagraph 7(A) shall constitute the Contract Price, which shall not be modified
except by Change Order as provided in this Contract;

(B)  Within TEN (10) calendar days of the effective date hereof, the Contractor shall
prepare and present to the Owner and the Project Manager the Contractor's Schedule
of Values apportioning the Contract Price among the different elements of the Project for
purposes of periodic and final payment. The Contractor's Schedule of Values shall be
presented in whatever format, with such detail, and backed up with whatever supporting
information the Project Manager or the Owner requests. The Contractor shall not
imbalance it's Schedule of Values nor artificially inflate any element thereof. The violation
of this provision by the Contractor shall constitute a material breach of this Contract. The
Contractor's Schedule of Values will be utilized for the Contractor's Payment Requests
but shall only be so utilized after it has been acknowledged in writing by the Project
Manager and the Owner;

(C) The Owner shall pay the Contract Price to the Contractor in accordance with the
procedures set forth in this Paragraph 7. On or before the FIFTEENTH (15") day of each
month after commencement of performance, but no more frequently than once monthly,
the Contractor may submit a Payment Request for the period ending the last day of the
month. Said Payment Request shall be in such format and include whatever supporting
information as may be required by the Project Manager, the Owner, or both. Therein, the
Contractor may request payment for ninety percent (90%) of that part of the Contract
Price allocable to Contract requirements properly provided, labor, materials and
equipment properly incorporated in the Project, and materials or equipment necessary for
the Project and properly stored at the Project site (or elsewhere if offsite storage is
approved in writing by the Owner), less the total amount of previous payments received
from the Owner. Any payment on account of stored materials or equipment will be subject
to the Contractor providing written proof that the Owner has title to such materials or
equipment and that they are fully insured against loss or damage. Each such Payment
Request shall be signed by the Contractor and shall constitute the Contractor's
representation that the quantity of work has reached the level for which payment is
requested, that the work has been properly installed or performed in strict compliance
with this Contract, and that the Contractor knows of no reason why payment should not

34



be made as requested. Thereafter, the Project Manager shall review the Payment
Request and may also review the work at the Project site or elsewhere to determine
whether the quantity and quality of the work is as represented in the Payment Request
and is as required by this Contract. The Project Manager shall approve in writing the
amount which, in the opinion of the Project Manager, is properly owing to the Contractor.
The Owner shall make payment to the Contractor within THIRTY (30) days following
the Project Manager's written approval of each Payment Request. The amount of
each such payment shall be the amount approved for payment by the Project Manager
less such amounts, if any, otherwise owing by the Contractor to the Owner or which the
Owner shall have the right to withhold as authorized by this Contract. The Project
Manager's approval of the Contractor's Payment Requests shall not preclude the Owner
from the exercise of any of its rights as set forth in Subparagraph 7(F) herein below. The
submission by the Contractor of a Payment Request also constitutes an affirmative
representation and warranty that all work for which the Owner has previously paid is free
and clear of any lien, claim, or other encumbrance of any person whatsoever. As a
condition precedent to payment, the Contractor shall, if required by the Owner, also
furnish to the Owner properly executed waivers of lien, in a form acceptable to the Owner,
from all subcontractors, materialmen, suppliers or others having lien rights, wherein said
subcontractors, materialmen, suppliers or others having lien rights, shall acknowledge
receipt of all sums due pursuant to all prior Payment Requests and waive and relinquish
any liens, lien rights or other claims relating to the Project site. Furthermore, the
Contractor warrants and represents that, upon payment of the Payment Request
submitted, title to all work included in such payment shall be vested in the Owner;

(D)  When payment is received from the Owner, the Contractor shall immediately pay
all subcontractors, materialmen, laborers and suppliers the amounts they are due for the
work covered by such payment. In the event the Owner becomes informed that the
Contractor has not paid a subcontractor, materialman, laborer, or supplier as provided
herein, the Owner shall have the right, but not the duty, to issue future checks and
payment to the Contractor of amounts otherwise due hereunder naming the Contractor
and any such subcontractor, materialman, laborer, or supplier as joint payees. Such joint
check procedure, if employed by the Owner, shall create no rights in favor of any person
or entity beyond the right of the named payees to payment of the check and shall not be
deemed to commit the Owner to repeat the procedure in the future;

(E) Neither payment to the Contractor, utilization of the Project for any purpose by the
Owner, nor any other act or omission by the Owner shall be interpreted or construed as
an acceptance of any work of the Contractor not strictly in compliance with this Contract;

(F)  The Owner shall have the right to refuse to make payment and, if necessary, may
demand the return of a portion of or the entire amount previously paid to the Contractor
due to:

(1) The quality of a portion, or all, of the Contractor's work not being in
accordance with the requirements of this Contract;

(2)  The quantity of the Contractor's work not being as represented in the
Contractor's Payment Request, or otherwise;

(3) The Contractor's rate of progress being such that, in the Owner's opinion,
Substantial Completion or final completion, or both, may be inexcusably delayed;
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(4) The Contractor's failure to use Contract funds, previously paid the
Contractor by the Owner, to pay Contractor's Project-related obligations
including, but not limited to, subcontractors, laborers and material and
equipment suppliers;

(5) Claims made, or likely to be made, against the Owner or its property;
(6) Loss caused by the Contractor;
(7)  The Contractor's failure or refusal to perform any of its obligations to the Owner.

In the event that the Owner makes written demand upon the Contractor for amounts
previously paid by the Owner as contemplated in this Subparagraph 7(F), the Contractor
shall promptly comply with such demand;

(G) If within thirty (30) days from the date payment to the Contractor is due, the Owner,
without cause or basis hereunder, fails to pay the Contractor any amounts then due and
payable to the Contractor, the Contractor shall have the right to cease work until receipt
of proper payment after first providing ten (10) days' written notice of its intent to cease
work to the Owner. Any payment not made within thirty (30) days after the date due shall
bear interest at the applicable rate under the Texas Prompt Pay Act, Government Code
Chapter 2251,

(H)  When Substantial Completion has been achieved, the Contractor shall notify the
Owner and the Project Manager in writing and shall furnish to the Project Manager a
listing of those matters yet to be finished. The Project Manager will thereupon conduct
an inspection to confirm that the work is in fact substantially complete. Upon its
confirmation that the Contractor's work is substantially complete, the Project Manager will
so notify the Owner and Contractor in writing and will therein set forth the date of
Substantial Completion. If the Project Manager, through its inspection, fails to find that
the Contractor's work is substantially complete, and is required to repeat all, or any
portion, of its Substantial Completion inspection, the Contractor shall bear the cost of
such repeat inspection(s) which cost may be deducted by the Owner from any payment
then or thereafter due to the Contractor. Guarantees and equipment warranties required
by this Contract shall commence on the date of Substantial Completion. Upon Substantial
Completion, the Owner shall pay the Contractor an amount sufficient to increase total
payments to the Contractor to one hundred percent (100%) of the Contract Price less any
amounts attributable to liquidated damages, together with One Hundred percent (100%)
of the reasonable costs as determined by the Owner for completing all incomplete work,
correcting and bringing into conformance all defective and nonconforming work, and
handling any outstanding or threatened claims;

() When the Project is finally complete and the Contractor is ready for a final
inspection, it shall notify the Owner and the Project Manager thereof in writing.
Thereupon, the Project Manager will perform a final inspection of the Project. If the
Project Manager confirms that the Project is complete in full accordance with this Contract
and that the Contractor has performed all of its obligations to the Owner hereunder, the
Project Manager will furnish a final Approval for Payment to the Owner certifying to the
Owner that the Project is complete and the Contractor is entitled to the remainder of the
unpaid Contract Price, less any amount withheld pursuant to this Contract. If the Project
Manager is unable to issue its final Approval for Payment and is required to repeat its
final inspection of the Project, the Contractor shall bear the cost of such repeat
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inspection(s), which costs may be deducted by the Owner from the Contractor's final
payment;

J) If the Contractor fails to achieve final completion within FIFTEEN (15) days of
the date of Substantial Completion, the Contractor shall pay the Owner the sum of
Dollars ($___ .00) per day for each and every calendar day of
unexcused delay in achieving final completion beyond the date set forth herein for final
completion of the work. Any sums due and payable hereunder by the Contractor shall be
payable, not as a penalty, but as liquidated damages representing an estimate of delay
damages likely to be sustained by the Owner, estimated at or before the time of executing
this Contract. When the Owner reasonably believes that final completion will be
inexcusably delayed, the Owner shall be entitled, but not required, to withhold from any
amounts otherwise due the Contractor an amount then believed by the Owner to be
adequate to recover liquidated damages applicable to such delays. If and when the
Contractor overcomes the delay in achieving final completion, or any part thereof, for
which the Owner has withheld payment, the Owner shall promptly release to the
Contractor those funds withheld, but no longer applicable, as liquidated damages;

(K)  Prior to being entitled to receive final payment and as a condition precedent
thereto, the Contractor shall furnish the Owner, in the form and manner required by
Owner, if any, with a copy to the Project Manager:

(1) An affidavit that all of the Contractor's obligations to subcontractors,
laborers, equipment or material suppliers, or other third parties in connection with
the Project, have been paid or otherwise satisfied;

(2) If required by the Owner, separate releases of lien or lien waivers from each
subcontractor, lower tier subcontractor, laborer, supplier or other person or entity
who has, or might have a claim against the Owner or the Owner's property;

3) If applicable, consent(s) of surety to final payment;
(4)  All product warranties, operating manuals, instruction manuals and other
record documents, drawings and things customarily required of the Contractor, or
expressly required herein, as a part of or prior to Project closeout;

(L) The Owner shall, subject to its rights set forth in Subparagraph 7(F) above, make

final payment of all sums due the Contractor within ten (10) days of the Project Manager's
execution of a final Approval for Payment.
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8.
INFORMATION AND MATERIAL SUPPLIED BY THE OWNER

(A)  The Owner shall furnish to the Contractor, prior to the execution of this Contract,
any and all written and tangible material in its possession concerning conditions below
ground at the site of the Project. Such written and tangible material is furnished to the
Contractor only in order to make complete disclosure of such material as being in the
possession of the Owner and for no other purpose. By furnishing such material, the
Owner does not represent, warrant, or guarantee its accuracy either in whole, in part,
implicitly or explicitly, or at all, and shall have no liability therefore. The Owner shall also
furnish, if appropriate, the legal description of the Project site, and any required survey;

(B) The Owner shall obtain all required authorizations, approvals, easements, and the
like excluding the building permit and other permits or fees required of the Contractor by
this Contract, or permits and fees customarily the responsibility of the Contractor;

9.
CEASE AND DESIST ORDER

In the event the Contractor fails or refuses to perform the work as required herein, the
Owner may instruct the Contractor to cease and desist from performing further work in
whole or in part. Upon receipt of such instruction, the Contractor shall imnmediately cease
and desist as instructed by the Owner and shall not proceed further until the cause for the
Owner's instructions has been corrected, no longer exists, or the Owner instructs that the
work may resume. In the event the Owner issues such instructions to cease and desist,
and in the further event that the Contractor fails and refuses within seven (7) days of
receipt of same to provide adequate assurance to the Owner that the cause of such
instructions will be eliminated or corrected, then the Owner shall have the right, but not
the obligation, to carry out the work with its own forces, or with the forces of another
contractor, and the Contractor shall be fully responsible and liable for the costs of
performing such work by the Owner. The rights set forth herein are in addition to, and
without prejudice to, any other rights or remedies the Owner may have against the
Contractor.

10.
DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTOR

In addition to any and all other duties, obligations and responsibilities of the Contractor
set forth in this Contract, the Contractor shall have and perform the following duties,
obligations and responsibilities to the Owner:

(A)  The Contractor is again reminded of its continuing duties set forth in Subparagraph
3(G), which are by reference hereby incorporated in this Subparagraph 10(A). The
Contractor shall not perform work without adequate plans and specifications, or, as
appropriate, approved shop drawings, or other submittals. If the Contractor performs
work knowing or believing it involves an error, inconsistency or omission in the Contract
without first providing written notice to the Project Manager and Owner, the Contractor
shall be responsible for such work and pay the cost of correcting same;
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(B)  All work shall strictly conform to the requirements of this Contract;

(C) The work shall be strictly supervised, the Contractor bearing full responsibility for
any and all acts or omissions of those engaged in the work on behalf of the Contractor;

(D) The Contractor hereby warrants that all labor furnished under this Contract shall
be competent to perform the tasks undertaken, that the product of such labor shall yield
only first-class results, that all materials and equipment provided shall be new and of high
quality, that the completed work will be complete, of high quality, without defects, and that
all work strictly complies with the requirements of this Contract. Any work not strictly
complying with the requirements of this Subparagraph shall constitute a breach of the
Contractor's warranty;

(E) The Contractor shall obtain and pay for all required permits, fees and licenses
customarily obtained by the Contractor. The Contractor shall comply with all legal
requirements applicable to the work. CONTRACTOR SHALL LAWFULLY DISPOSE OF
ALL CONSTRUCTION MATERIALS, CHEMICALS, AND DEBRIS AND SHALL
INDEMNIFY AND HOLD OWNER HARMLESS FOR THE UNLAWFUL DISPOSAL OF
ALL CONSTRUCTION MATERIALS, CHEMICALS, AND DEBRIS DONE BY
CONTRACTOR OR ITS SUBCONTRACTOR(S) IN FURTHERANCE OF THIS
CONTRACT;

(F)  The Contractor shall employ and maintain at the Project site only competent
supervisory personnel. Key supervisory personnel assigned by the Contractor to
this Project are as follows:

NAME FUNCTION

So long as the individuals named above remain actively employed or retained by the
Contractor, they shall perform the functions indicated next to their names unless the
Owner agrees to the contrary in writing. In the event one or more individuals not listed
above subsequently assumes one or more of those functions listed above, the Contractor
shall be bound by the provisions of this Subparagraph 10(f) as though such individuals
had been listed above;

(G) The Contractor, within TEN (10) days of commencing the work, shall provide to
the Owner and the Project Manager, and comply with, the Contractor's schedule for
completing the work. Such schedule shall be in a form acceptable to the Owner. The
Contractor's schedule shall be updated no less frequently than monthly (unless the parties
otherwise agree in writing) and shall be updated to reflect conditions encountered from
time to time and shall apply to the total Project. Each such revision shall be furnished to
the Owner and the Project Manager. Strict compliance with the requirements of this
Subparagraph 10(G) shall be a condition precedent to payment to the Contractor, and
failure by the Contractor to strictly comply with said requirements shall constitute a
material breach of this Contract;

(H)  The Contractor shall keep an updated copy of this Contract at the site. Additionally,
the Contractor shall keep a copy of approved shop drawings and other submittals. All of
these items shall be available to the Owner and the Project Manager at all regular
business hours. Upon final completion of the work, all of these items shall be finally
updated and provided to the Owner and shall become the property of the Owner;
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() Shop drawings and other submittals from the Contractor do not constitute a part of
the Contract. The Contractor shall not do any work requiring shop drawings or other
submittals unless such shall have been approved in writing by the Project Manager. All
work requiring approved shop drawings or other submittals shall be done in strict
compliance with such approved documents. However, approval by the Project Manager
or the Owner shall not be evidence that work installed pursuant thereto conforms to the
requirements of this Contract. The Owner and the Project Manager shall have no duty to
review partial submittals or incomplete submittals. The Contractor shall maintain a
submittal log which shall include, at a minimum, the date of each submittal, the date of
any resubmittal, the date of any approval or rejection, and the reason for any approval or
rejection. The Contractor shall have the duty to carefully review, inspect and examine
any and all submittals before submission of same to the Owner or the Project Manager;

J) The Contractor shall maintain the Project site in a reasonably clean condition
during performance of the work. Upon final completion, the Contractor shall thoroughly
clean the Project site of all debris, trash and excess materials or equipment;

(K) Atall times relevant to this Contract, the Contractor shall permit the Owner and the
Project Manager to enter upon the Project site and to review or inspect the work without
formality or other procedure.

11.
INDEMNITY

THE CONTRACTOR SHALL INDEMNIFY AND HOLD THE OWNER HARMLESS FROM
ANY AND ALL CLAIMS, LIABILITY, DAMAGES, LOSS, COST AND EXPENSE OF
EVERY TYPE WHATSOEVER INCLUDING, WITHOUT LIMITATION, ATTORNEYS'
FEES AND EXPENSES, IN CONNECTION WITH THE CONTRACTOR'S
PERFORMANCE OF THIS CONTRACT, PROVIDED THAT SUCH CLAIMS, LIABILITY,
DAMAGE, LOSS, COST OR EXPENSE IS DUE TO SICKNESS, PERSONAL INJURY,
DISEASE OR DEATH, THE UNLAWFUL DISPOSAL OF CONSTRUCTION
MATERIALS, CHEMICALS, OR DEBRIS, OR TO LOSS OR DESTRUCTION OF
TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF), INCLUDING LOSS OF
USE RESULTING THERE FROM, TO THE EXTENT CAUSED BY THE CONTRACTOR,
OR ANYONE FOR WHOSE ACTS THE CONTRACTOR MAY BE LIABLE,
REGARDLESS OF WHETHER SUCH LIABILITY, CLAIM, DAMAGE, LOSS, COST OR
EXPENSE IS CAUSED IN PART BY THE OWNER.
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12.
THE PROJECT MANAGER

The Project Manager for this Project is (the "Project Manager"). In the
event the Owner should find it necessary or convenient to replace the Project Manager,
the Owner shall retain a replacement Project Manager and the role of the replacement
Project Manager shall be the same as the role of the Project Manager. Unless otherwise
directed by the Owner in writing, the Project Manager will perform those duties and
discharge those responsibilities allocated to the Project Manager in this Contract. The
duties, obligations and responsibilities of the Project Manager shall include, but are not
limited to, the following:

(A)  Unless otherwise directed by the Owner in writing, the Project Manager shall act
as the Owner's agent from the effective date of this Contract until final payment has been
made, to the extent expressly set forth in this Contract;

(B)  Unless otherwise directed by the Owner in writing, the Owner and the Contractor
shall communicate with each other in the first instance through the Project Manager;

(C)  When requested by the Contractor in writing, the Project Manager shall render
interpretations necessary for the proper execution or progress of the work;

(D)  The Project Manager shall draft proposed Change Orders;

(E) The Project Manager shall approve, or respond otherwise as necessary
concerning shop drawings or other submittals received from the Contractor;

(F)  The Project Manager shall be authorized to refuse to accept work which is
defective or otherwise fails to comply with the requirements of this Contract. If the Project
Manager deems it appropriate, the Project Manager shall be authorized to call for extra
inspection or testing of the work for compliance with requirements of this Contract;

(G) The Project Manager shall review the Contractor's Payment Requests and shall
approve in writing those amounts which, in the opinion of the Project Manager, are
properly owing to the Contractor as provided in this Contract;

(H) The Project Manager shall, upon written request from the Contractor, perform
those inspections required in Paragraph 7 hereinabove;

() The Project Manager shall be authorized to require the Contractor to make
changes which do not involve a change in the Contract Price or in the time for the
Contractor's performance of this Contract consistent with the intent of this Contract;

J) THE DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTOR
UNDER THIS CONTRACT SHALL IN NO MANNER WHATSOEVER BE CHANGED,
ALTERED, DISCHARGED, RELEASED, OR SATISFIED BY ANY DUTY, OBLIGATION
OR RESPONSIBILITY OF THE PROJECT MANAGER. THE CONTRACTOR IS NOT A
THIRD-PARTY BENEFICIARY OF ANY CONTRACT BY AND BETWEEN THE OWNER
AND THE PROJECT MANAGER. IT IS EXPRESSLY ACKNOWLEDGED AND AGREED
THAT THE DUTIES OF THE CONTRACTOR TO THE OWNER ARE INDEPENDENT
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OF, AND ARE NOT DIMINISHED BY, ANY DUTIES OF THE PROJECT MANAGER TO
THE OWNER.

13.
CLAIMS BY THE CONTRACTOR

Claims by the Contractor against the Owner are subject to the following terms and
conditions:

(A)  All Contractor claims against the Owner shall be initiated by a written claim
submitted to the Owner and the Project Manager. Such claim shall be received by the
Owner and the Project Manager no later than seven (7) calendar days after the event, or
the first appearance of the circumstances, causing the claim, and same shall set forth in
detail all known facts and circumstances supporting the claim;

(B) The Contractor and the Owner shall continue their performance hereunder
regardless of the existence of any claims submitted by the Contractor;

(C) In the event the Contractor discovers previously concealed and unknown site
conditions which are materially at variance from those typically and ordinarily encountered
in the general geographical location of the Project, the Contract Price shall be modified,
either upward or downward, upon the written claim made by either party within seven (7)
calendar days after the first appearance to such party of the circumstances. As a
condition precedent to the Owner having any liability to the Contractor due to concealed
and unknown conditions, the Contractor must give the Owner and the Project Manager
written notice of, and an opportunity to observe, such condition prior to disturbing it. The
failure by the Contractor to give the written notice and make the claim as provided by this
Subparagraph 13(C) shall constitute a waiver by the Contractor of any rights arising out
of or relating to such concealed and unknown condition;

(D) Inthe event the Contractor seeks to make a claim for an increase in the Contract
Price, as a condition precedent to any liability of the Owner therefore, the Contractor shall
strictly comply with the requirements of Subparagraph 13(A) above and such claim shall
be made by the Contractor before proceeding to execute any additional or changed work.
Failure of the condition precedent to occur shall constitute a waiver by the Contractor of
any claim for additional compensation;

(E) Inconnection with any claim by the Contractor against the Owner for compensation
in excess of the Contract Price, any liability of the Owner for the Contractor's cost shall
be strictly limited to direct cost incurred by the Contractor and shall in no event include
indirect cost or consequential damages of the Contractor. The Owner shall not be liable
to the Contractor for claims of third-parties including subcontractors, unless and until
liability of the Contractor has been established therefore in a court of competent
jurisdiction;

(F In the event the Contractor should be delayed in performing any task which at the
time of the delay is then critical, or which during the delay becomes critical, as the sole
result of any act or omission by the Owner or someone acting in the Owner's behalf, or
by Owner-authorized Change Orders, unusually bad weather not reasonably
anticipatable, fire or other Acts of God, the date for achieving Substantial Completion, or,
as applicable, final completion, shall be appropriately adjusted by the Owner upon the
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written claim of the Contractor to the Owner and the Project Manager. A task is critical
within the meaning of this Subparagraph 13(F) if, and only if, said task is on the critical
path of the Project schedule so that a delay in performing such task will delay the ultimate
completion of the Project. Any claim for an extension of time by the Contractor shall
strictly comply with the requirements of Subparagraph 13(A) above. If the Contractor fails
to make such claim as required in this Subparagraph 13(F), any claim for an extension of
time shall be waived.

14.
SUBCONTRACTORS

Upon execution of this Contract, the Contractor shall identify to the Owner and the Project
Manager, in writing, those parties intended as subcontractors on the Project. The Owner
shall, in writing, state any objections the Owner may have to one or more of such
subcontractors. The Contractor shall not enter into a subcontract with an intended
subcontractor with reference to whom the Owner objects. All subcontracts shall afford
the Contractor rights against the subcontractor which correspond to those rights afforded
to the Owner against the Contractor herein, including those rights of Contract termination
as set forth herein below.

15.
CHANGE ORDERS

One or more changes to the work within the general scope of this Contract may be
ordered by Change Order. The Contractor shall proceed with any such changes, and
same shall be accomplished in strict accordance with the following terms and conditions:

(A)  Change Order shall mean a written order to the Contractor executed by the Owner
and the Project Manager after execution of this Contract, directing a change in the work
and may include a change in the Contract Price or the time for the Contractor's
performance, or any combination thereof;

(B) Any change in the Contract Price resulting from a Change Order shall be
determined as follows:

(2) By mutual agreement between the Owner and the Contractor as evidenced
by (a) the change in the Contract Price being set forth in the Change Order, (b)
such change in the Contract Price, together with any conditions or requirements
relating thereto, being initialed by both parties and (c) the Contractor's execution
of the Change Order, or,

(2) If no mutual agreement occurs between the Owner and the Contractor, the
change in the Contract Price, if any, shall be derived by determining the reasonable
actual costs incurred or savings achieved, resulting from revisions in the work.
Such reasonable actual costs or savings shall include a component for direct
jobsite overhead and profit but shall not include home-office overhead or other
indirect costs or components. Any such costs or savings shall be documented in
the format and with such content and detail as the Owner or the Project Manager
requires.
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(C) The execution of a Change Order by the Contractor shall constitute conclusive
evidence of the Contractor's agreement to the ordered changes in the work, this Contract
as thus amended, the Contract Price and the time for performance by the Contractor.
The Contractor, by executing the Change Order, waives and forever releases any claim
against the Owner for additional time or compensation for matters relating to or arising
out of or resulting from the work included within or affected by the executed Change
Order;

(D)  The Contractor shall notify and obtain the consent and approval of the Contractor's
surety with reference to all Change Orders if such notice, consent or approval is required
by the Owner, the Project Manager, the Contractor's surety, or by law. The Contractor's
execution of the Change Order shall constitute the Contractor's warranty to the Owner
that the surety has been notified of, and consents to, such Change Order and the surety
shall be conclusively deemed to have been notified of such Change Order and to have
expressly consented thereto.

16.
DISCOVERING AND CORRECTING DEFECTIVE OR INCOMPLETE WORK

(A) Inthe event that the Contractor covers, conceals or obscures its work in violation
of this Contract or in violation of a directive from the Owner or the Project Manager, such
work shall be uncovered and displayed for the Owner's or Project Manager's inspection
upon request, and shall be reworked at no cost in time or money to the Owner;

(B) If any of the work is covered, concealed or obscured in a manner not covered by
Subparagraph 16(A) above, it shall, if directed by the Owner or the Project Manager be
uncovered and displayed for the Owner's or Project Manager's inspection. If the
uncovered work conforms strictly to this Contract, the costs incurred by the Contractor to
uncover and subsequently, replace such work shall be borne by the Owner. Otherwise,
such costs shall be borne by the Contractor;

(C) The Contractor shall, at no cost in time or money to the Owner, correct work
rejected by the Owner or by the Project Manager as defective or failing to conform to this
Contract. Additionally, the Contractor shall reimburse the Owner for all testing,
inspections and other expenses incurred as a result thereof;

(D) In addition to its warranty obligations set forth elsewhere herein, the Contractor
shall be specifically obligated to correct any and all defective or nonconforming work for
a period of TWO (2) years following final completion upon written direction from the
Owner.

(E) The Owner may, but shall in no event be required to, choose to accept defective
or nonconforming work. In such event, the Contract Price shall be reduced by the greater
of (1) the reasonable costs of removing and correcting the defective or nonconforming
work, and (2) the difference between the fair market value of the Project as constructed
and the fair market value of the Project had it not been constructed in such a manner as
to include defective or nonconforming work. If the remaining portion of the unpaid
Contract Price, if any, is insufficient to compensate the Owner for the acceptance of
defective or nonconforming work, the Contractor shall, upon written demand from the
Owner, pay the Owner such remaining compensation for accepting defective or
nonconforming work.
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17.
TERMINATION BY THE CONTRACTOR

If the Owner repeatedly fails to perform its material obligations to the Contractor for a
period of thirty (30) days after receiving written notice from the Contractor of its intent to
terminate hereunder, the Contractor may terminate performance under this Contract by
written notice to the Owner and the Project Manager. In such event, the Contractor shall
be entitled to recover from the Owner as though the Owner had terminated the
Contractor's performance under this Contract for convenience pursuant to Subparagraph
19(A) hereunder.

18.
OWNER'S RIGHT TO SUSPEND CONTRACTOR'S PERFORMANCE

(A)  The Owner shall have the right at any time to direct the Contractor to suspend its
performance, or any designated part thereof, for any reason whatsoever, or without
reason, for a cumulative period of up to THIRTY (30) calendar days. If any such
suspension is directed by the Owner, the Contractor shall immediately comply with same;
(B) Inthe event the Owner directs a suspension of performance under this Paragraph
18, through no fault of the Contractor, the Owner shall pay the Contractor as full
compensation for such suspension the Contractor's reasonable costs, actually incurred
and paid, of:

(1) Demobilization and remobilization, including such costs paid to
subcontractors;

(2) Preserving and protecting work in place;

3) Storage of materials or equipment purchased for the Project, including
insurance thereon,;

4) Performing in a later, or during a longer, time frame than that contemplated
by this Contract.
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19.
TERMINATION BY THE OWNER

The Owner may terminate this Contract in accordance with the following terms and
conditions:

(A) The Owner may, for any reason whatsoever, terminate performance under this
Contract by the Contractor for convenience. The Owner shall give written notice of such
termination to the Contractor specifying when termination becomes effective. The
Contractor shall incur no further obligations in connection with the work and the
Contractor shall stop work when such termination becomes effective. The Contractor
shall also terminate outstanding orders and subcontracts. The Contractor shall settle the
liabilities and claims arising out of the termination of subcontracts and orders. The Owner
may direct the Contractor to assign the Contractor's right, title and interest under
termination orders or subcontracts to the Owner or its designee. The Contractor shall
transfer title and deliver to the Owner such completed or partially completed work and
materials, equipment, parts, fixtures, information and Contract rights as the Contractor
has. When terminated for convenience, the Contractor shall be compensated as follows:

(2) The Contractor shall submit a termination claim to the Owner and the
Project Manager specifying the amounts due because of the termination for
convenience together with costs, pricing or other data required by the Owner or
the Project Manager. If the Contractor fails to file a termination claim within one
(1) year from the effective date of termination, the Owner shall pay the Contractor,
an amount derived in accordance wi