



Purchasing Department

**Bid # 08-170, Border Colonia Access Project for Reconstruction of Road in NuWay Addition in the Upper Valley**

**Opening Date: Wednesday December 17, 2008**

		Allen Concrete Inc.	Allied Paving Company	Asphalt Pavers Inc.	Martinez Bros Contractors, LLC	Quest Contraction, Inc.
Description	Unit	Unit Cost	Unit Cost	Unit Cost	Unit Cost	Unit Cost
<b>Demolition</b>						
Pavement Removal & Disposal	SY	\$6.75	\$0.50	\$3.00	\$4.00	\$1.85
Driveway Entrances Removal & Disposal	SY	\$23.00	\$10.00	\$5.00	\$9.00	\$22.50
<b>TYPE I ROADS STREET IMPROVEMENTS</b>						
Excavation	CY	\$12.50	\$1.00	\$7.00	\$4.00	\$1.75
8" Compacted Subgrade	SY	\$3.85	\$1.00	\$2.00	\$2.00	\$1.50
6" Flexible Base (C.S.B.)	CY	\$18.50	\$3.25	\$8.00	\$38.00	\$5.50
Existing Paving Recycling Into Base	SY	\$9.50	\$2.00	\$4.00	\$6.00	\$1.45
Prime Coat	Gallons	\$3.50	\$0.30	\$2.00	\$8.00	\$6.50
1 1/2" Pavement (HMAC)	SY	\$12.75	\$9.85	\$10.00	\$14.00	\$8.00
18" x 6" Concrete header curb	LF	\$16.50	\$7.00	\$13.00	\$9.50	\$7.50
<b>WATER SYSTEM IMPROVEMENTS – ALTERNATE 1</b>						
Adjustment of Manhole Covers to Match New Grades	EA	1,800.00	465.00	500.00	500.00	200.00
Relocation of Valve & Water Meter Boxes and Fire Hydrants Outside New Conc. Curb & Gutter	EA	3,200.00	1,150.00	2,500.00	1,500.00	4,600.00
Adjustment of Water Meter Boxes to Match New Grades	EA	450.00	200.00	500.00	400.00	350.00
The bid security attached is to become the property of the Owner in the event the contract and bond are not executed within the time above set forth, as liquidated damages for the delay and additional expense to the Owner caused thereby.		5% of Bid Amount (\$21,416.79)	5% of Bid Amount (\$14,886.60)	5% of Bid Amount (\$12,250.00)	5% of Bid Amount (\$19,750.00)	5% of Bid Amount (\$14,830.00)
<b>Total</b>		<b>\$ 428,335.77</b>	<b>\$ 297,732.05</b>	<b>\$ 245,000.00</b>	<b>\$ 395,000.00</b>	<b>\$ 296,600.00</b>

Road & Bridge

Department

Signature

Remarks:

Approved By (Print)

Date