



**Purchasing Department**  
**Bid # 09-083, Reconstruction of Roads in Campo Bello Estates**  
**Opening Date: Thursday, November 12, 2009**

Item Description	JAR Contracting	Allied Paving Co.	No CIQ MCC-Mesquite Construction Co., LLC.	No CIQ Asphalt Pavers Inc.	No CIQ Camino Contracting, Inc.	No CIQ Horizone 1, LTD	No CIQ Martinez Bros. Contractors, LLC	Allen Concrete, Inc.
<b>DEMOLITION</b>								
Pavement Removal & Disposal	\$7.00	\$0.50	\$2.15	\$6.00	\$5.00	\$6.50	\$18.00	\$16.80
Driveway Entrances Removal & Disposals	\$65.00	\$10.00	\$22.50	\$15.00	\$5.00	\$23.00	\$27.00	\$18.50
<b>TYPE I ROADS STREET IMPROVEMENTS</b>								
Excavation & Disposal	\$5.50	\$1.00	\$5.00	\$8.00	\$6.00	\$5.80	\$10.00	\$18.00
8" Compacted Subgrade	\$1.50	\$1.00	\$1.00	\$3.00	\$1.00	\$2.50	\$3.00	\$12.50
6" Flexible Base (C.S.B)	\$25.00	\$3.25	\$6.50	\$6.00	\$40.00	\$19.00	\$8.00	\$12.50
Existing Paving Recycling Into Base	\$3.00	\$2.00	\$2.50	\$3.00	\$2.00	\$1.90	\$4.00	\$18.75
Prime Coat	\$5.00	\$0.30	\$4.95	\$3.00	\$5.00	\$1.00	\$4.00	\$6.50
1 1/2" Pavement (HMAC)	\$6.50	\$9.85	\$8.95	\$8.00	\$7.50	\$11.00	\$12.00	\$19.20
18" x 6" Concrete header curb	\$6.00	\$7.00	\$9.00	\$8.00	\$7.25	\$10.50	\$10.00	\$7.50
<b>UTILITY IMPROVEMENTS - ALTERNATES</b>								
Adjustment of Water Meter Boxes to Match New Grades---each	\$165.00	\$150.00	\$450.00	\$300.00	\$300.00	\$350.00	\$400.00	\$110.00
Adjustment of Manhole Covers to match new grades ---each	\$195.00	\$415.00	\$500.00	\$300.00	\$500.00	\$600.00	\$500.00	\$150.00
Relocation of Valve & Water Meter Boxes & Fire Hydrants outside New Conc. Curb & Gutter--- each	\$3,000.00	\$1,150.00	\$4,200.00	\$1,000.00	\$2,500.00	\$1,800.00	\$2,000.00	\$325.00
<b>Total Cost</b>	<b>\$142,150.00</b>	<b>\$190,000.00</b>	<b>\$305,000.00</b>	<b>\$169,220.00</b>	<b>\$200,000.00</b>	<b>\$334,000.00</b>	<b>\$360,000.00</b> corrected price	<b>\$202,176.00</b>

Approved By (signature)

Approved By (print name)

Road & Bridge

Department

Date

Remarks:

LB11/23/09