



Bid # 10-024, Construction Improvements for the Juvenile Justice Center
Bid Opening Date: Friday, May 28, 2010

Description	Arrow Building Corp.*	Blair-Hall Co., Inc.*	CPME LLC*	Dantex Construction Co.*	F.T. James	Urban Associates Inc.	Venegas Engineering Management & Construction, Inc.*	Vistacon Inc.
Base Bid	\$ 3,767,000.00	\$ 3,720,774.00	\$ 4,329,403.00	\$ 3,710,000.00	\$ 3,676,543.00	\$ 3,686,593.00	\$ 3,988,000.00	\$ 3,690,000.00
Alternate 1: Provide and install a new day lighting dimming system in lieu of dual switch base bid system as shown on plans and specifications.	\$ 4,000.00	\$ 2,019.00	\$ 1,980.00	\$ 4,500.00	\$ 2,222.00	\$ 2,107.00	\$ 2,100.00	\$ 2,000.00
Alternate 2: Provide and install surveillance cameras and wiring as shown on plans and specifications.	\$ 87,000.00	\$ 85,000.00	\$ 83,400.00	\$ 90,500.00	\$ 88,888.00	\$ 88,753.00	\$ 89,000.00	\$ 83,500.00
Alternate 3: Provide new energy system commissioning as per plans and specifications.	\$ 23,000.00	\$ 18,200.00	\$ 15,500.00	\$ 23,900.00	\$ 31,111.00	\$ 44,165.00	\$ 19,000.00	\$ 30,000.00
Alternate 4: Provide and install new screens and projectors as shown on plans and specifications. Wiring and preparation for screens and projectors shall be included in Base Bid.	\$ 7,000.00	\$ 5,700.00	\$ 5,600.00	\$ 10,700.00	\$ 8,888.00	\$ 10,925.00	\$ 8,800.00	\$ 10,500.00
Alternate 5: Provide and install bulletproof glazing at front entrance doors and windows as shown on plans and specifications.	\$ 97,000.00	\$ 67,300.00	\$ 141,398.00	\$ 74,000.00	\$ 71,111.00	\$ 150,476.00	\$ 7,040.00	\$ 54,000.00
Alternate 6: Provide and install new decorative metal grille (brise-soleil) at entrance wall as shown on plans and specifications.	\$ 7,000.00	\$ 9,700.00	\$ 39,900.00	\$ 5,300.00	\$ 4,444.00	\$ 6,386.00	\$ 4,400.00	\$ 7,000.00
Alternate 7: Provide and install new concrete decorative bollards at selected areas as shown on plans and specifications.	\$ 28,000.00	\$ 26,100.00	\$ 25,600.00	\$ 29,700.00	\$ 27,777.00	\$ 27,243.00	\$ 28,500.00	\$ 29,000.00
Alternate 8: Relocate twelve (12) palm trees within the project site as directed by Owner.	\$ 7,000.00	\$ 3,600.00	\$ 3,840.00	\$ 4,200.00	\$ 4,444.00	\$ 2,128.00	\$ 8,000.00	\$ 8,000.00
Alternate 9: Provide cost to apply stain finish at precast concrete panels in accordance with Section 03 35 21 in lieu of textured coating.	\$ 40,000.00	\$ 47,800.00	\$ 28,000.00	\$ 60,700.00	\$ 33,333.00	\$ 70,238.00	\$ 49,700.00	\$ 37,800.00

*No CIQ

Approved (signature) _____

Approved by (print) _____

Road & Bridge

Department _____

Date _____

6/1/10 LM

Departments Recommendation: _____