



**Bid 15-017**

**As-Needed Carpet and Flooring Products  
and Installation for the County of El Paso  
Opening Date: Wednesday, April 29, 2015**

House of Carpets, Inc. dba Casa Carpet & Tile El Paso, Texas						LVR Commercial Flooring Inc. El Paso, Texas				
No	Description	Cost	Brand(s) Offered	Models Offered	Delivery (after receipt of order)	Cost	Cost	Brand(s) Offered	Models Offered	Delivery (after receipt of order)
1	Heavy Traffic Carpet Grade	\$2.14 sq ft	Mohawk	Bigelow Accountable		\$18.40 sq yd	\$2.04 sq ft	Bigelow	Accountable II	2 weeks depending on availability
2	Severe Traffic Carpet Grade	\$3.27 sq ft	Mohawk	Faculty Remix		\$27.65 sq yd	\$3.07 sq ft	Lees	Faculty Remix	2 weeks depending on availability
3	Carpet Adhesive (EnPress Pressure Sensitive Adhesive)	\$13.50 gal	Airteck			\$105.30 (4) gal	\$105.30 (4 gal)		EnPress PSA	2 weeks
4	VCT 12"x12"	\$.85 sq ft	Vinylasa	American Tile		\$1.20 sq ft \$2.25 sq ft	\$1.20 sq ft \$2.25 sq ft	Armstrong	Standard Excelon Chromaspin	2 weeks
5	VCT 18" X 18"	\$2.48 sq ft	Vinylasa	American Tile		\$2.60 sq ft	\$2.60 sq ft	Armstrong	Stonetex	2 weeks
6	VCT Adhesive	\$34.50 gal	Mohawk			\$14.80 gal	\$14.80 gal	MAPEI	ECO711	1 week
7	Cove Base	\$1.56 ln yd	Vinylasa	American Tile		\$.80 ln ft	\$2.40 ln yd	Roppe	800 Series Ready Base	1 week
8	Cove Base Adhesive	\$9.13 gal	Bostic			\$16.90 gal	\$16.90 gal	MAPEI	ECO 575	1 week
9	Heavy Traffic Carpet Grade & Cove Base	\$.40 sq ft				\$26.40 sq yd	\$2.93 sq ft	Bigelow Roppe	Accountable II 800 Series Ready Base	
10	Severe Traffic Carpet Grade & Cove Base	\$.40 sq ft				\$35.65 sq yd	\$3.96 sq ft	Lees Roppe	Faculty Remix 800 Series Ready Base	
11	VCT 12"x12" & Cove Base	\$.65 sq ft				\$3.90 sq ft \$4.90 sq ft	\$3.90 sq ft \$4.90 sq ft	Armstrong Roppe	Standard Chromaspin 800 Series Ready Base	
12	VCT 18"x18" & Cove Base	\$.65 sq ft				\$5.25 sq ft	\$5.25 sq ft	Armstrong Roppe	Stonetex 800 Series Ready Base	
13	Calculation for moving furniture	\$0.30 sq ft				\$0.35 sq ft				

Approved By (signature)

Approved By (print)

Recommendation

Date

4/30/2015-EC