

|    |   |               | dba Casa (          | Carpets, Inc.<br>Carpet & Tile<br>o, Texas | LVR Commercial Flooring Inc.<br>El Paso, Texas |                              |   |                     |                                |   |  |  |  |  |  |  |  |
|----|---|---------------|---------------------|--|--|------------------------------|---|---------------------|--------------------------------|---|--|--|--|--|--|--|--|
| No | Description   | Cost          | Brand(s)<br>Offered | Models<br>Offered                          | Delivery<br>(after receipt<br>of order)        | Cost                         | Cost  | Brand(s)<br>Offered | Models<br>Offered              | Delivery<br>(after receipt<br>of order) |  |  |  |  |  |  |  |
|    |   |               |                     | ONLY ORDER                                 | S  |                              |   |                     |                                |   |  |  |  |  |  |  |  |
| 1  | Heavy Traffic Carpet Grade                            | \$2.14 sq ft  | Mohawk              | Bigelow<br>Accountable                     |  | \$18.40 sq yd                | \$2.04 sq ft  | Bigelow             | Accountable II                 | 2 weeks depending on availability       |  |  |  |  |  |  |  |
| 2  | Severe Traffic Carpet Grade                           | \$3.27 sq ft  | Mohawk              | Faculty Remix                              |  | \$27.65 sq yd                | \$3.07 sq ft  | Lees                | Faculty Remix                  | 2 weeks depending on availability       |  |  |  |  |  |  |  |
| 3  | Carpet Adhesive (EnPress Pressure Sensitive Adhesive) | \$13.50 gal   | Airteck             |  |  | \$105.30 (4) gal             | \$105.30 (4 gal)  |                     | EnPress PSA                    | 2 weeks                                 |  |  |  |  |  |  |  |
| 4  | VCT 12"x12"   | \$.85 sq ft   | Vinylasa            | American Tile                              |  | \$1.20 sq ft<br>\$2.25 sq ft | \$1.20 sq ft<br>\$2.25 sq ft  | Armstrong           | Standard Excelon<br>Chromaspin | 2 weeks                                 |  |  |  |  |  |  |  |
| 5  | VCT 18" X 18"   | \$2.48 sq ft  | Vinylasa            | American Tile                              |  | \$2.60 sq ft                 | \$2.60 sq ft  | Armstrong           | Stonetex                       | 2 weeks                                 |  |  |  |  |  |  |  |
| 6  | VCT Adhesive  | \$34.50 gal   | Mohawk              |  |  | \$14.80 gal                  | \$14.80 gal   | MAPEI               | ECO711                         | 1 week                                  |  |  |  |  |  |  |  |
| 7  | Cove Base   | \$1.56 ln yd  | Vinylasa            | American Tile                              |  | \$.80 In ft                  | \$2.40 ln yd  | Roppe               | 800 Series<br>Ready Base       | 1 week                                  |  |  |  |  |  |  |  |
| 8  | Cove Base Adhesive                                    | \$9.13 gal    | Bostic              |  |  | \$16.90 gal                  | \$16.90 gal   | MAPEI               | ECO 575                        | 1 week                                  |  |  |  |  |  |  |  |
|    |   | COMPL         | ETE DEMO            | F NEW FLOO                                 | RING - ALL INCLUSIVE                           |                              |   |                     |                                |   |  |  |  |  |  |  |  |
| 9  | Heavy Traffic Carpet Grade & Cove Base                | \$.40 sq ft   |                     |  |  | \$26.40 sq yd                | \$2.93 sq ft = \$.89 sq ft (labor)  |                     |                                |   |  |  |  |  |  |  |  |
| 10 | Severe Traffic Carpet Grade & Cove Base               | \$.40 sq ft   |                     |  |  | \$35.65 sq yd                | \$3.96 sq ft= \$.89 sq ft (labor)   |                     |                                |   |  |  |  |  |  |  |  |
| 11 | VCT 12"x12" & Cove Base                               | \$.65 sq ft □ |                     |  |  | \$3.90 sq ft<br>\$4.90 sq ft | \$3.90 sq ft =\$2.70 sq ft (labor)<br>\$4.90 sq ft = \$2.64 sq ft (labor) |                     |                                |   |  |  |  |  |  |  |  |
| 12 | VCT 18"x18" & Cove Base                               | \$.65 sq ft   |                     |  |  | \$5.25 sq ft                 | \$5.25 sq ft = \$2.65 sq ft (labor)                                       |                     |                                |   |  |  |  |  |  |  |  |
| 13 | Calculation for moving furniture                      | \$0.30 sq ft  |                     |  | \$0.35 sq ft                                   |                              |   |                     |                                |   |  |  |  |  |  |  |  |

| Approved By (signature) | Approved By (print) |
|-------------------------|---------------------|
| Recommendation          | Date                |
|                         | 4/30/2015-EC        |



| * |   | × |   | , | , | c |       |  |   |  | - | , |   |  |  | - |  | - | , |  |  |
|---|---|---|---|---|---|---|-------|--|---|--|---|---|---|--|--|---|--|---|---|--|--|
|   | , |   | - |   | , |   | <br>- |  | - |  | , |   | ¢ |  |  |   |  |   |   |  |  |