



**Purchasing Department**  
**Bid # 09-081, Reconstruction of Roads in Eubanks Unit 3**

**Opening Date: Thursday, November 12, 2009**

Item Description	JAR Contracting	Allied Paving Co.	No CIQ Martinez Bros. Contracting, LLC	No CIQ Asphalt Pavers Inc.	Camino Contracting, Inc.	No CIQ QC Contracting LLC
<b>DEMOLITION</b>						
Pavement Removal & Disposal	\$7.00	\$0.50	\$18.00	\$6.00	\$5.00	\$2.15
Driveway Entrances Removal & Disposals	\$65.00	\$10.00	\$27.00	\$15.00	\$5.00	\$22.50
<b>TYPE I ROADS STREET IMPROVEMENTS</b>						
Excavation & Disposal	\$5.50	\$1.00	\$10.00	\$8.00	\$6.00	\$5.00
8" Compacted Subgrade	\$1.50	\$1.00	\$3.00	\$3.00	\$1.00	\$1.00
6" Flexible Base (C.S.B)	\$25.00	\$3.25	\$8.00	\$6.00	\$40.00	\$6.50
Existing Paving Recycling Into Base	\$3.00	\$2.00	\$4.00	\$3.00	\$2.00	\$2.50
Prime Coat	\$5.00	\$0.30	\$4.00	\$3.00	\$6.00	\$4.95
1 1/2" Pavement (HMAC)	\$6.50	\$9.85	\$12.00	\$8.00	\$7.50	\$8.50
18" x 6" Concrete header curb	\$6.00	\$7.00	\$10.00	\$8.00	\$7.25	\$9.00
<b>UTILITY IMPROVEMENTS - ALTERNATES</b>						
Adjustment of Water Meter Boxes to Match New Grades---each	\$165.00	\$150.00	\$400.00	\$300.00	\$300.00	\$450.00
Adjustment of Manhole Covers to match new grades ---each	\$195.00	\$415.00	\$500.00	\$300.00	\$500.00	\$500.00
Relocation of Valve & Water Meter Boxes & Fire Hydrants outside New Conc. Curb & Gutter--- each	\$3,000.00	\$1,150.00	\$2,000.00	\$1,000.00	\$2,500.00	\$4,200.00
<b>Total Cost</b>	<b>\$236,520.00</b>	<b>\$309,000.00</b>	<b>\$435,000.00</b>	<b>\$269,000.00</b>	<b>\$348,000.00</b>	<b>\$433,384.00</b>

Approved By (signature)

Approved by (Print)

Road & Bridge

Department

Date

Remarks:

LB11/23/09