
Approved By (signature)

Department

Recommendation: 10/06/10 LM

Veliz Construction Alt: 3                                                                         

With 3 phase converter 70,360.00$                                                                            

TCB Contractors                                                                                       

Optional (propane gas to include a slab, vaporizer & plumbing 

(County must obtain variance permit)

TCB Contractors                                                                                       

Optional One Hvac system of one & half ton including ducts, 

registers, gas & electric.

65,261.00$                                                                            

76,336.00$                                                                            

Veliz Construction Alt 1:                                                                            

If natural gas preferred 81,252.00$                                                                            

72,847.00$                                                                            

Veliz Construction Alt 2:                                                                            

If a HVAC split system is selected (on ground)

Veliz Construction (w/o phase converter) 62,443.00$                                                                            

66,739.00$                                                                            

95,330.00$                                                                            

61,092.48$                                                                            

71,036.00$                                                                            

Purchasing Department

Vendors

Armor Construction Co. Inc.*

Karlsruher Inc. dba CSA Engineers & Constructors

Major Changes Contracting*

TCB Contractors

Total Cost

Approved By (print)

Date

*NO CIQ

Bid # 10-069,  Concrete, Slab, Electric, Gas for the Incinerator
Opening Date: Wednesday, October 6, 2010


