



Bid # 11-033, Replacement of Carpet Tile on the 3rd and 9th Floors of the County Courthouse

Description	LVR Carpet Center	Rio Grande Contract Furnishing	Continental Flooring Company		Val Brown Interiors Inc DBA Brown Interior Solutions
Carpet tile product specifications: BUILDINGWORKS II MOUNTAIN SPRING MFG PART #ST10014410 SIZE: 2424 T1 BACK Integrated Cushion Thermobond™ Face Yard Weight: 32 oz./yd2 Gauge: 5/64" Stitches: 9.8 per inch Finished Pile Thickness: .196" avg. Face Yarn: Antron® Legacy Nylon by DuPont Dye System: Yarn Dyed Fiber Technology: Duracolor® by Lees Stain Resistant Technology Roppe Wall Base P172 Champagne ASTM Type: TV 5P172 .080" Vinyl	As specified in specifications plus covebase	BUILDINGWORKS II MOUNTAIN SPRING MFG PART #ST10014410 SIZE: 2424 T1 BACK	ALTERNATE Carpet Tiles Infinity 05849, Non-woven synthetic fiber, Antron Legacy, Nylon, pattern type texture, 1/13 gauge. Provided sample.	As specified in specifications	Lee's Carpet, Color 417 Mountain Spring, Pattern "Building works IT: Manufacturer Part # ST10014410, size 2424, T1 Back, include adhesive for carpeting freight charges for Lee's carpet and adhesive. *Did not submit a Bid Bond.
Labor and associated costs of removing and disposing of old carpet tile	\$ 9,660.00	Included in installation	\$ 9,000.00	\$ 9,000.00	\$ 10,533.34
Price of new carpet Tile	\$ 120,945.30	\$ 110,380.74	\$ 97,981.00	\$ 142,000.00	\$ 124,791.72
Labor & installation of New Carpet Tile	\$ 20,921.25	\$ 48,625.00	\$ 40,746.00	\$ 40,746.00	\$ 20,540.00
Manufacture's Warranty Period	Provided attachment	Limited Lifetime Warranty	15 years	Lifetime Limited	Lifetime Static & Lifetime Limited warranty on the backing unibond flex
Contractors Workmanship Warranty Period	1 year	1 year	1 year	1 year	1 year
Projected Start Date	2 Days after receipt of carpet	As requested by County	45 days after award	45 days after award	11/14/2011
Estimated Time To Complete Entire Project	As requested by County Depends on areas released.	4 Weeks	30 Days	30 Days	15 to 20 Days
Will you use a sub-contractor?	No	Yes	Yes	Yes	Yes
Total Cost	\$ 151,526.55	\$ 160,366.67	\$ 147,727.00	\$ 191,746.00	\$ 219,716.07

Approved By (signature)

Approved By: (print)

Date:

Department:

Recommendation: