



Bid #14-040

**Recondition Epoxy Floor and Create Anti-Skid
Floor in Jail Annex Shower Areas
Opening Date: September 16, 2014**

Quantity	Description	Monoploy El Paso, TX		Bomanite Artistic Concrete El Paso, TX		Gallery Painting, Inc. Albuquerque, NM	
		Cost (per sq. foot)	Extended Cost	Cost (per sq. foot)	Extended Cost	Cost (per sq. foot)	Extended Cost
10,000 sq	Prep, grind existing floor, patch, apply primer and sand; apply sealer	\$7.60	\$76,000.00	\$12.67	\$126,700.00	\$14.00	\$140,000.00
Options	Description	Cost	Cost	Cost	Cost	Cost	Cost
Option 1A	Removal of only loose existing shower flooring down to the concrete to include exposed cove base and re-surface with an anti skid finish using a light broadcast of aggregate.	No Bid		\$159,270.00		\$140,000.00	
Option 1B	Removal of only loose existing shower flooring down to the concrete to include exposed cove base and re-surface a full	No Bid		\$168,054.30		\$150,000.00	
Option 2A	Removal of all existing shower flooring down to the concrete to include exposed cove base and re-surface with an anti skid	No Bid		\$175,050.00		\$140,000.00	
Option 2B	Removal of all existing shower flooring down to the concrete to include exposed cove base and re-surface with a full system	No Bid		\$178,102.76		\$150,000.00	

Approved by (Signature)

Approved by (Print)

Recommendation

Date