



County of El Paso Purchasing Department
800 E. Overland Room 300
El Paso, Texas 79901
(915) 546-2048 / Fax: (915) 546-8180
www.epcounty.com

ADDENDUM 1

To: All Interested Vendors
From: Lucy Balderama, Procurement Data Analyst
Date: May 5, 2017
Subject: BID #17-021, Desert Acceptance (Square Dance) Wastewater Collection System

The attached information has been issued to notify vendors for the following modifications:

ADDENDUM NO. 1


May 3, 2017

TO PROSPECTIVE BIDDERS UNDER

COUNTY OF EL PASO

**DESERT ACCEPTANCE (SQUARE DANCE)
WASTEWATER COLLECTION SYSTEM
BID No. 17-021**

RECEIPT OF THIS ADDENDUM MUST BE
ACKNOWLEDGED IN WRITING TO THE COUNTY OF EL PASO



Debra Carrejo
Purchasing Agent
County of El Paso*

Brian J. Klaes, P.E., LEED AP
Moreno Cardenas Inc.
Firm Registration No. F-000554

*The Purchasing Agent's signature certifies only that this document shall become part of the Contract Documents for this project. Her signature is not a representation that the content of the document is technically correct.

I. SPECIFICATIONS:

A. SECTION 00800 SUPPLEMENTARY CONDITIONS (EJCDC C-800): Page 5 of 22, SC-6.05.13:

DELETE "\$500,000" and **REPLACE** with "50,000".

II. DESIGN DRAWINGS:

A. SHEET NOS. 4, 5, 6 & 77:

ADD the following new notes to "MONTANA AVENUE PROPERTY WORK REQUIREMENTS:

"#. Contractor's option to bore/jack install casing sleeves per Detail 1/87 as means of avoiding/protecting existing walls, gates, sign foundations or other existing private party assets fronting the sewer line work areas at no additional cost to Owner in effort to mitigate replacement/disturbance.

#. Contractor shall protect and/or replace in kind all existing trees, landscape walls, surfacing, fences/gates, and/or vegetation disturbed during construction at no additional cost to Owner. As specified, Contractor shall visit the project site and familiarize themselves with the in-situ conditions in order to prepare their bid."

B. SHEET NOS. 4 through 76:

1) General Note #2: **DELETE** in its entirety and **REPLACE** with the following:

"2. Locate and protect all existing water line services, fire hydrants, meter boxes, etc."

2) General Note #5: **DELETE** "REPLACE" and **INSERT** "DEVELOP"

3) New General Note: **ADD** the following after the last GENERAL NOTE:

"#. Contractor shall consider temporary measures, coordination, and any associated costs for El Paso Electric power poles and/or guy wires/anchors that may require temporary or permanent relocation and/or temporary stabilization in order to accommodate proposed sewer upgrades."

C. SHEET NOS. 4, 5 & 6:

1) General Note #5: **DELETE** "REPLACE" and **INSERT** "DEVELOP"